Report Gives Pricesfor English Projects
Average Unit Price For All Projects Awarded in 199:

Number ltem # Item Description Units Total Quantity Avgerage Total Dollars
Bid Awarded Unit Price Awarded
241 1 DGABASE TON 927,884.40 $12.18 $11,306,156.13

21 3 CRUSHED STONE BASE TON 972,911.00 $9.54  $9,282,080.15
2 8 CEMENT MODIFIED ROADBED SQYD 100,823.00 $1.55 $156,533.30

1 9 GRAVEL BASETYPE | TON 1,068.00 $12.00 $12,816.00

9 13 LIME STABILIZED ROADBED SQYD 1,207,006.00 $1.16  $1,404,260.16

9 14 LIME TON 23,056.00 $76.59  $1,765,787.24

1 15 DRAINAGE BLANKET-TYPE I-UNTR TON 16,277.00 $11.00 $179,047.00
4 18 DRAINAGE BLANKET-TYPE II-ASPH TON 140,022.00 $20.56  $2,878,843.27
56 20 TRAFFIC BOUND BASE TON 29,302.50 $11.98 $351,063.98
6 21 DRAINAGE BLANKET-EMBANKMENT CUYD 62,147.00 $12.83 $797,442.28

1 69 CRUSHED AGGREGATE SIZENO 3 TON 2,020.00 $11.00 $22,220.00
23 71 CRUSHED AGGREGATE SIZE NO 57 TON 14,838.00 $17.83 $264,597.43
40 77 AGGREGATE FOR MAILBOX TURNOUTS TON 9,673.00 $13.49 $130,528.79
12 78 CRUSHED AGGREGATE SIZE NO 2 TON 4,151.00 $18.99 $78,837.08
57 100 BITUMINOUS SEAL AGGREGATE TON 21,699.90 $24.45 $530,636.87
172 120 BIT CONC BASE CLASS| TON 1,107,091.00 $23.97 $26,531,744.03
10 123 BIT CONC BASE CLASSK TON 521,818.00 $24.16 $12,608,549.04
76 128 BIT CONC BINDER CLASSI-0 TON 155,541.00 $26.67  $4,148,099.42
9 129 BIT CONC BINDER CLASSI-20 TON 34,190.00 $31.33  $1,071,224.42
59 130 BIT CONC BINDER CLASS| TON 249,310.00 $24.72  $6,161,868.99
517 149 BIT CONC SURFACE CLASSI-0 TON 1,007,641.80 $27.35 $27,557,940.51
89 153 BIT CONC SURFACE CLASSI-20 TON 211,454.00 $27.96  $5,913,263.10
66 154 BIT CONC SURFACE CLASSI-20/30 TON 190,251.00 $26.87  $5,111,499.83
3 155 BIT CONC SURFACE CLASSI-20 HT TON 32,734.00 $22.96 $751,559.48
57 157 BIT CONC SURFACE CLASS1-40/20 TON 141,006.00 $24.70  $3,483,465.45
516 190 BIT MIX FOR LEVELING & WEDGING TON 405,563.00 $26.81 $10,872,300.45
39 246 BIT CONC SURFACE CLASSAK-SHLD TON 126,468.00 $27.02  $3,416,623.61
33 247 BIT CONC SURFACE CLASS AK TON 208,392.00 $28.44  $5,927,370.70
8 248 BIT CONC SURFACE CLASS AK/HT TON 81,318.00 $28.75  $2,337,946.90

2 255 BIT CONC SURFACE CLASSN-20 TON 13,571.00 $26.85 $364,381.35

5 256 BIT CONC SURFACE CLASS N-40 TON 34,834.00 $26.61 $926,962.43

1 257 BIT CONC SURFACE CLASS N-60 TON 8,494.00 $22.20 $188,566.80
172 263 BIT MIX FOR SHOULDERS TON 110,535.00 $26.57 $2,937,181.90
167 270 ANTI-STRIPADD PERTON BIT MIX EACH 2,269,561.00 $.11 $251,518.92
46 291 EMULSIFIED ASPHALT RS-2 TON 2,017.03 $266.64 $537,821.44
4 293 EMULSIFIED ASPHALT SS-1H TON 1.50 $563.33 $845.00
72 296 CUTBACK ASPHALT EMUL PRIMER L TON 1,286.26 $296.69 $381,622.00
655 356 BITUMINOUS MATERIAL FOR TACK TON 10,702.04 $213.71  $2,287,099.26
13 358 BITUMINOUS CURING SEAL TON 1,308.70 $186.55 $244,132.50
34 440 ENTRANCE PIPE-15 INCH LINFT 7,301.00 $18.37 $134,112.26
30 441 ENTRANCE PIPE-18 INCH LINFT 5,679.00 $19.41 $110,208.00
16 443 ENTRANCE PIPE-24 INCH LINFT 1,807.00 $23.99 $43,355.50
8 445 ENTRANCE PIPE-30 INCH LINFT 1,022.00 $31.61 $32,306.00
16 450 ENTRANCE PIPE-15 INCH EQUIV LINFT 4,717.00 $22.91 $108,079.08
3 451 ENTRANCE PIPE-18 INCH EQUIV LINFT 236.00 $24.75 $5,840.00

2 454 ENTRANCE PIPE-30 INCH EQUIV LINFT 70.00 $41.49 $2,904.00

6 460 CULVERT PIPE-12 INCH LINFT 1,495.00 $17.50 $26,161.50
47 461 CULVERT PIPE-15INCH LINFT 10,573.00 $25.36 $268,128.17
87 462 CULVERT PIPE-18 INCH LINFT 26,868.50 $29.41 $790,175.76
2 463 CULVERT PIPE-21 INCH LINFT 560.00 $31.36 $17,560.00
59 464 CULVERT PIPE-24 INCH LINFT 17,389.00 $32.29 $561,464.00
1 465 CULVERT PIPE-27 INCH LINFT 786.00 $33.00 $25,938.00
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466
468
469
470
471
472
473
474
475
490
491
492
494
496
498
499
501
502
503
980
981
999
1000
1001
1002
1010
1011
1012
1050
1052
1056
1058
1061
1063
1065
1067
1069
1071
1075
1087
1091
1093
1095
1097
1099
1103
1111
1310
1312
1314
1432
1433
1434
1440
1450

CULVERT PIPE-30 INCH

CULVERT PIPE-36 INCH

CULVERT PIPE-42 INCH

CULVERT PIPE-48 INCH

CULVERT PIPE-54 INCH

CULVERT PIPE-60 INCH

CULVERT PIPE-66 INCH

CULVERT PIPE-72 INCH

CULVERT PIPE-78 INCH

CULVERT PIPE-15 INCH EQUIV
CULVERT PIPE-18 INCH EQUIV
CULVERT PIPE-24 INCH EQUIV
CULVERT PIPE-30 INCH EQUIV
CULVERT PIPE-36 INCH EQUIV
CULVERT PIPE-42 INCH EQUIV
CULVERT PIPE-48 INCH EQUIV
CULVERT PIPE-60 INCH EQUIV
CULVERT PIPE-66 INCH EQUIV
CULVERT PIPE-72 INCH EQUIV
SLOTTED DRAIN PIPE-12 INCH
SLOTTED DRAIN PIPE-15 INCH

FIN DRAIN

PERFORATED PIPE-4 INCH
PERFORATED PIPE-6 INCH
PERFORATED PIPE-8 INCH
NON-PERFORATED PIPE-4 INCH
NON-PERFORATED PIPE-6 INCH
NON-PERFORATED PIPE-8 INCH
SEWER PIPE-4 INCH

SEWER PIPE-8 INCH

SEWER PIPE-18 INCH

SEWER PIPE-24 INCH

STEEL ENCASEMENT PIPE-4 INCH
STEEL ENCASEMENT PIPE-6 INCH
STEEL ENCASEMENT PIPE-8 INCH
STEEL ENCASEMENT PIPE-10 INCH
STEEL ENCASEMENT PIPE-12 INCH
STEEL ENCASEMENT PIPE-14 INCH
STEEL ENCASEMENT PIPE-18 INCH
STEEL ENCASEMENT PIPE-36 INCH
DUCTILE IRON PIPE-4 INCH
DUCTILE IRON PIPE-6 INCH
DUCTILE IRON PIPE-8 INCH
DUCTILE IRON PIPE-10 INCH
DUCTILE IRON PIPE-12 INCH
DUCTILE IRON PIPE-16 INCH
DUCTILE IRON PIPE-24 INCH
REMOVING PIPE

REMOVING AND RELAYING PIPE
PLUGGING PIPE

SLOPED BOX OUTLET TYPE 1-15IN
SLOPED BOX OUTLET TYPE 1-18 IN
SLOPED BOX OUTLET TYPE 1-24 IN
SLOPED BOX INLET-OUTLET TYPE 1
S& FBOX INLET-OUTLET-18 INCH

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LINFT 9,995.00 $42.01 $419,901.38
LINFT 6,667.00 $61.91 $412,775.13
LINFT 7,474.00 $86.05 $643,145.18
LINFT 5,971.00 $103.59 $618,536.40
LINFT 2,865.00 $113.10 $324,032.53
LINFT 2,575.00 $286.22 $737,006.68
LINFT 368.00 $84.87 $31,232.00
LINFT 308.00 $149.32 $45,990.00
LINFT 172.00 $869.00 $149,468.00
LINFT 11.00 $100.00 $1,100.00
LINFT 439.00 $39.00 $17,121.00
LINFT 167.00 $69.21 $11,557.52
LINFT 464.00 $55.40 $25,705.34
LINFT 484.00 $65.54 $31,723.40
LINFT 321.00 $100.22 $32,169.20
LINFT 60.00 $101.50 $6,090.00
LINFT 28.00 $155.87 $4,364.36
LINFT 60.00 $78.00 $4,680.00
LINFT 168.00 $181.13 $30,430.00
LINFT 498.00 $71.45 $35,580.00
LINFT 564.00 $63.91 $36,045.00
LINFT 30,111.00 $2.43 $73,169.73
LINFT 291,775.00 $3.35 $976,341.13
LINFT 37,976.00 $5.00 $189,766.75
LINFT 11,711.00 $7.23 $84,629.51
LINFT 22,564.00 $5.28 $119,161.94
LINFT 2,868.00 $7.12 $20,426.50
LINFT 580.00 $8.62 $4,997.76
LINFT 560.00 $29.00 $16,240.00
LINFT 1,020.00 $26.32 $26,844.00
LINFT 194.00 $41.50 $8,051.00
LINFT 70.00 $54.00 $3,780.00
LINFT 1,095.00 $14.05 $15,390.00
LINFT 1,035.00 $32.92 $34,075.00
LINFT 433.00 $21.86 $9,466.00
LINFT 402.00 $29.33 $11,792.50
LINFT 259.00 $53.00 $13,727.00
LINFT 117.00 $39.00 $4,563.00
LINFT 400.00 $56.75 $22,700.00
LINFT 110.00 $146.73 $16,140.00
LINFT 1,386.00 $12.00 $16,632.00
LINFT 1,342.00 $27.00 $36,234.00
LINFT 508.00 $25.49 $12,951.10
LINFT 11,491.00 $20.51 $235,705.00
LINFT 684.00 $37.04 $25,336.00
LINFT 1,998.00 $59.00 $117,882.00
LINFT 2,568.00 $75.09 $192,837.50
LINFT 2,323.00 $9.88 $22,948.00
LINFT 280.00 $29.69 $8,312.00
EACH 33.00 $192.73 $6,360.00
EACH 23.00 $1,453.91 $33,440.00
EACH 8.00 $1,331.25 $10,650.00
EACH 6.00 $1,808.33 $10,850.00
EACH 9.00 $1,277.78 $11,500.00
EACH 29.00 $1,579.81 $45,814.60
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1451
1452
1453
1455
1456
1459
1480
1483
1484
1487
1490
1493
1496
1499
1502
1505
1508
1511
1514
1517
1521
1538
1544
1550
1559
1568
1580
1581
1584
1585
1586
1587
1589
1608
1614
1615
1616
1619
1620
1621
1622
1630
1634
1641
1642
1643
1660
1661
1670
1690
1691
1705
1706
1707
1708

S& FBOX INLET-OUTLET-24 INCH
S& FBOX INLET-OUTLET-30 INCH
S& FBOX INLET-OUTLET-36 INCH
CURB BOX INLET TYPE A TRAPPED
CURB BOX INLET TYPE A

CURB BOX INLET TYPE A MODIFIED
CURB BOX INLET TYPEB

CURB BOX INLET TYPE B-B

CURB BOX INLET TYPE B-T

CURB BOX INLET TYPE F

DROPBOX INLET TYPE 1

DROPBOX INLET TYPE 2

DROP BOX INLET TYPE 3

DROPBOX INLET TYPE 4

DROP BOX INLET TYPE 5A

DROP BOX INLET TYPE 5B
DROPBOX INLET TYPE 5C
DROPBOX INLET TYPE 5D

DROP BOX INLET TYPE 5E

DROP BOX INLET TYPE 5F

DROP BOX INLET TYPE 6A
DROPBOX INLET TYPE 7

DROPBOX INLET TYPE 11

DROP BOX INLET TYPE 12A

DROP BOX INLET TYPE 13G

DROP BOX INLET TYPE 13S
DROPBOX INLET TYPE 15

DROP BOX INLET TYPE 16G
CAPPING DROP BOX INLET
REMOVING DROP BOX INLET

DROP BOX INLET TYPE 16GT

DROP BOX INLET TYPE 16S

DROP BOX INLET TYPE 16ST

CONC MED BARBOX INLET TY 12B1
CONC MED BARBOX INLET TY 14A2
CONC MED BARBOX INLET TY 14B2
CONC MED BARBOX INLET TY 14B1
CONC MED BARBOX INLET TY 9A1
CONC MED BARBOX INLET TY 9A2
CONC MED BARBOX INLET TY 9B1
CONC MED BARBOX INLET TY 9B2
REMOVING MEDIAN BOX INLET
CAPPING CURB BOX INLET
JUNCTION BOX-15 INCH

JUNCTION BOX-18 INCH

JUNCTION BOX-24 INCH

SPRING BOX INLET TYPE A

SPRING BOX INLET TYPE A MOD
SPRING BOX INLET TYPE B

FLUME INLET TYPE 1

FLUME INLET TYPE 2

REMOVE CURB & GUTTER BOX INLET
REMOVING CATCH BASIN

CAPPING CATCH BASIN
RECONSTRUCTING CATCH BASIN

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 88.00 $1,866.31 $164,235.00
EACH 44.00 $2,203.41 $96,950.00
EACH 23.00 $2,692.39 $61,925.00
EACH 3.00 $3,133.33 $9,400.00
EACH 117.00 $2,064.96 $241,600.00
EACH 11.00 $2,250.00 $24,750.00
EACH 19.00 $2,442.11 $46,400.00
EACH 2.00 $3,000.00 $6,000.00
EACH 11.00 $1,800.00 $19,800.00
EACH 1.00 $975.00 $975.00
EACH 47.00 $1,824.15 $85,735.00
EACH 19.00 $1,931.58 $36,700.00
EACH 6.00 $2,029.17 $12,175.00
EACH 2.00 $2,297.50 $4,595.00
EACH 2.00 $2,750.00 $5,500.00
EACH 105.00 $1,608.57 $168,900.00
EACH 1.00 $2,200.00 $2,200.00
EACH 15.00 $1,801.67 $27,025.00
EACH 2.00 $1,500.00 $3,000.00
EACH 19.00 $1,765.79 $33,550.00
EACH 1.00 $2,000.00 $2,000.00
EACH 4,00 $2,793.75 $11,175.00
EACH 11.00 $1,054.55 $11,600.00
LINFT 66.00 $145.15 $9,580.00
EACH 56.00 $1,736.16 $97,225.00
EACH 4,00 $2,125.00 $8,500.00
EACH 1.00 $825.00 $825.00
EACH 31.00 $2,009.68 $62,300.00
EACH 2.00 $360.00 $720.00
EACH 26.00 $371.54 $9,660.00
EACH 10.00 $650.00 $6,500.00
EACH 4,00 $2,700.00 $10,800.00
EACH 2.00 $1,215.00 $2,430.00
EACH 5.00 $4,100.00 $20,500.00
EACH 1.00 $4,250.00 $4,250.00
EACH 4,00 $4,250.00 $17,000.00
EACH 1.00 $4,250.00 $4,250.00
EACH 1.00 $3,780.00 $3,780.00
EACH 3.00 $3,780.00 $11,340.00
EACH 14.00 $3,780.00 $52,920.00
EACH 22.00 $3,780.00 $83,160.00
EACH 9.00 $346.11 $3,115.00
EACH 1.00 $275.00 $275.00
EACH 1.00 $1,000.00 $1,000.00
EACH 3.00 $1,216.67 $3,650.00
EACH 4,00 $750.00 $3,000.00
EACH 1.00 $2,500.00 $2,500.00
EACH 1.00 $2,100.00 $2,100.00
EACH 2.00 $1,600.00 $3,200.00
EACH 1.00 $1,350.00 $1,350.00
EACH 114.00 $2,181.14 $248,650.00
EACH 2.00 $187.50 $375.00
EACH 2.00 $215.00 $430.00
EACH 5.00 $320.00 $1,600.00
EACH 7.00 $688.57 $4,820.00
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1709
1710
1718
1720
1727
1728
1740
1756
1761
1762
1767
1768
1770
1787
1789
1791
1792
1799
1810
1812
1820
1821
1830
1831
1845
1875
1880
1890
1891
1897
1902
1904
1941
1943
1949
1951
1967
1982
1983
1984
1985
1988
1991
1992
2007
2014
2063
2069
2071
2073
2075
2078
2081
2084
2091

ADJUSTING CATCH BASIN

FILLING & CAPPING CATCH BASIN
REMOVING INLET

RECONSTRUCT EXISTING INLET
SAFETY BOX INLET-24 INCH SDB-1
SAFETY BOX INL-18 IN DBL SDB-5
CORED HOLE DRAINAGE BOX CON-4"
MANHOLE TYPE A

MANHOLE TYPEB

MANHOLE TYPE B MODIFIED
MANHOLE TYPEC

MANHOLE TYPE C MODIFIED
MANHOLE TYPE C SPECIAL
REMOVING MANHOLE
RECONSTRUCTING MANHOLE
ADJUST MANHOLE FRAME TO GRADE
ADJUSTING MANHOLE

SANITARY SEWER MANHOLE
STANDARD CURB AND GUTTER
REMOVING CURB AND GUTTER
LIPCURB AND GUTTER

LIP CURB AND GUTTER MODIFED
STANDARD INTEGRAL CURB
STANDARD INTEGRAL CURB MOD
ISLAND INTEGRAL CURB
STANDARD HEADER CURB

BARRIER HEADER CURB

ISLAND HEADER CURB TYPE 1
ISLAND HEADER CURB TYPE 2
BITUMINOUS WEDGE CURB
REMOVING INTEGRAL CURB
REMOVING CURB

MOUNTABLE MEDIAN TYPE 4
MOUNTABLE MEDIAN TYPE 5
MOUNTABLE MEDIAN TYPE 6A
CONC MEDIAN BARRIER TYPE 6C2
CONC MEDIAN BARRIER TYPE 12C
DELINEATOR FOR GUARDRAIL-WHITE
DELINEATOR FOR GUARDRL-YELLOW
DELINEATOR FOR BARRIER-WHITE
DELINEATOR FOR BARRIER-YELLOW
CONC MEDIAN BARRIER TYPE 14C1
TEMP CONC MED BARRIER TYPE OM
TEMP CONC MED BARTY 9M INST
REMOVING CONCRETE MEDIAN
BARRICADE-TYPE IlI

PCC BASE-8 INCH

PCC PAVEMENT-10 INCH NON-REINF
PCC PAVEMENT-11 INCH NON-REINF
PCC PAVEMENT-9 INCH NON-REINF
PCC PAVEMENT-6 INCH NON-REINF
PCC PAVE-6 INCH NON-REINF SHLD
PCC PAVE-8 INCH NON-REINF SHLD
PCC PAVEMENT-8 INCH NON-REINF
REMOVING PAVEMENT

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 232.00 $190.88 $44,285.00
EACH 2.00 $150.00 $300.00
EACH 13.00 $301.54 $3,920.00
EACH 1.00 $925.00 $925.00
EACH 2.00 $2,200.00 $4,400.00
EACH 2.00 $2,125.00 $4,250.00
EACH 119.00 $186.93 $22,245.00
EACH 9.00 $1,172.22 $10,550.00
EACH 3.00 $2,000.00 $6,000.00
EACH 1.00 $2,750.00 $2,750.00
EACH 39.00 $3,771.79 $147,100.00
EACH 3.00 $2,900.00 $8,700.00
EACH 1.00 $7,000.00 $7,000.00
EACH 1.00 $345.00 $345.00
EACH 13.00 $639.23 $8,310.00
EACH 3.00 $513.33 $1,540.00
EACH 135.00 $207.96 $28,075.00
EACH 8.00 $2,600.00 $20,800.00
LINFT 19,506.00 $10.61 $206,882.55
LINFT 4,754.00 $5.09 $24,181.00
LINFT 540.00 $24.00 $12,960.00
LINFT 138.00 $15.00 $2,070.00
LINFT 5,723.00 $6.93 $39,645.75
LINFT 1,816.00 $12.19 $22,138.95
LINFT 87.00 $7.00 $609.00
LINFT 1,314.00 $14.46 $19,005.00
LINFT 101.00 $20.00 $2,020.00
LINFT 109.00 $15.06 $1,641.50
LINFT 1,946.00 $13.04 $25,384.25
LINFT 58,656.50 $4.05 $237,463.67
LINFT 2,123.00 $6.56 $13,935.25
LINFT 1,384.00 $3.33 $4,603.00
SQYD 40,886.00 $9.75 $398,638.50
SQYD 890.00 $15.00 $13,350.00
SQYD 540.00 $28.35 $15,310.00
LINFT 186.00 $92.00 $17,112.00
LINFT 5,468.00 $40.00 $218,720.00
EACH 165.00 $5.37 $886.00
EACH 10.00 $5.00 $50.00
EACH 53.00 $5.94 $315.00
EACH 1,456.00 $6.77 $9,851.40
LINFT 4,498.00 $39.00 $175,422.00
LINFT 38,317.00 $24.61 $942,873.50
LINFT 49,200.00 $9.27 $456,150.00
SQYD 386.00 $11.32 $4,370.00
EACH 18.00 $223.33 $4,020.00
SQYD 2,845.00 $31.56 $89,780.00
SQYD 1,920.00 $30.80 $59,136.00
SQYD 101.00 $85.00 $8,585.00
SQYD 28,411.00 $29.59 $840,558.00
SQYD 1,659.00 $31.38 $52,053.00
SQYD 1,814.00 $27.23 $49,399.28
SQYD 90.00 $35.00 $3,150.00
SQYD 5,259.00 $30.52 $160,493.33
SQYD 150,853.00 $4.80 $723,946.34



a

N

[EEN
[N
PrONRFPRFRPFPPRPPRPONONREFPWERERERO O

NN
i

107

B o ~
wwbasBruwaniES

ltem #

Item Description

2101
2107
2155
2157
2158
2165
2167
2200
2203
2204
2210
2222
2223
2226
2230
2231
2235
2236
2240
2241
2242
2255
2256
2259
2261
2262
2265
2268
2273
2274
2275
2289
2351
2352
2355
2358
2360
2363
2364
2365
2368
2369
2370
2371
2373
2376
2377
2378
2379
2380
2381
2382
2383
2384
2385

CEM CONC ENT PAVEMENT-8 INCH
BREAKING AND SEATING PAVEMENT
PAVED DITCH TYPE 1 MODIFIED
PAVED DITCHTYPE 1

PAVED DITCH TYPE 2

REMOVING PAVED DITCH
RIGHT-OF-WAY MOWING TYPE 3
ROADWAY EXCAVATION
STRUCTURE EXCAV-UNCLASSIFIED
SPECIAL EXCAVATION

BORROW EXCAVATION

GRANULAR MATERIAL

ROADWAY FILL-GRANULAR EMB
EARTHWORK

EMBANKMENT IN PLACE

STRUCTURE GRANULAR BACKFILL
BACKFILLING UNDERCUT

DITCHING

REMOVING UNDERGROUND TANK
RESHAPING AND COMPACTING
WATER

REMOVING FENCE

REMOVING AND RESETTING FENCE
R/W FENCE-TEMPORARY

R/W FENCE-WOVEN WIRE

R/W FENCE-WOVEN WIRE TYPE 1
REMOVING RIGHT-OF-WAY FENCE
REMOVING & REPLACING R'W FENCE
R/W FENCE-4 FT CHAIN LINK

R/W FENCE-6 FT CHAIN LINK

R/W FENCE-8 FT CHAIN LINK

DBL VEHICULAR WOVEN WIRE GATE
GUARDRAIL-STEEL W BEAM-SFACE
GUARDRAIL-STEEL W BEAM-D FACE
GUARDRAIL-STEEL W BM-SFACE A
HAULING GUARDRAIL

GUARDRAIL TERMINAL SECT NO 1
GUARDRAIL CON TOBREND TYPE A
GUARDRAIL TERMINAL SECT NO 2
CRASH CUSHION TYPE IX-A
GUARDRAIL END TREATMENT TYPE 6
GUARDRAIL END TREATMENT TY 2A
GUARDRAIL END TREATMENT TYPE 4
GUARDRAIL END TREATMENT TYPE 7
GUARDRAIL END TREATMENT TYPE 3
GUARDRAIL CON TOBREND TYPEB
GUARDRAIL CON TOBREND TYPEC
GUARDRAIL CON TOBREND TYPE D
GUARDRAIL CON TOBREND TYPEE
GUARDRAIL CON TOBREND TY E-1
REMOVING GUARDRAIL
GRCONTOSHLD BRPIERTY A
REMOVING & RESETTING GUARDRAIL
GRCONTOSHLD BRPIERTY A-1
RECONST-RELOC GUARDRAIL SYSTEM

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
SQYD 4,371.45 $32.37 $141,521.85
SQYD 369,676.00 $.46 $169,337.94
SQYD 115.00 $42.00 $4,830.00
SQYD 37.00 $42.00 $1,554.00
SQYD 153.00 $30.00 $4,590.00
SQYD 996.00 $5.00 $4,980.00
ACRE 90,950.75 $2451  $2,229,104.91
CUYD 28,770,977.00 $2.17 $62,398,875.10
CUYD 490.00 $17.32 $8,488.00
CUYD 11,714.00 $9.95 $116,609.24
CUYD 3,071.00 $.01 $30.71
TON 439.00 $12.00 $5,268.00
CUYD 202,301.50 $6.34  $1,282,352.80
LP SUM 7.00 $3,328.57 $23,300.00
CUYD 2,623,763.00 $3.47  $9,115,371.16
CUYD 3,618.00 $32.64 $118,106.00
CUYD 18,596.00 $20.79 $386,674.85
MILE 12.57 $9,596.91 $120,652.30
EACH 11.00 $1,549.55 $17,045.00
100 FT 196.00 $200.00 $39,200.00
M GAL 38,555.00 $2.85 $109,917.98
LINFT 24,350.00 $.42 $10,256.05
LINFT 501.00 $5.50 $2,755.50
LINFT 2,018.00 $3.43 $6,924.40
LINFT 368,983.00 $3.08  $1,136,918.39
LINFT 70,520.00 $3.06 $215,571.95
LINFT 22,626.00 $1.03 $23,349.19
LINFT 30,324.00 $4.00 $121,296.00
LINFT 6,360.00 $6.10 $38,796.00
LINFT 1,588.00 $8.70 $13,815.60
LINFT 690.00 $13.00 $8,970.00
EACH 1.00 $1,200.00 $1,200.00
LINFT 657,170.50 $8.42  $5,535,218.58
LINFT 2,787.50 $14.51 $40,443.75
LINFT 3,362.50 $20.03 $67,342.50
LINFT 100,309.90 $.19 $19,539.51
EACH 1,223.00 $28.89 $35,330.12
EACH 146.00 $488.05 $71,254.76
EACH 1.00 $50.00 $50.00
EACH 2.00 $6,550.00 $13,100.00
EACH 14.00 $623.93 $8,735.00
EACH 227.00 $349.19 $79,265.00
EACH 304.00 $475.53 $144,560.50
EACH 598.00 $424.45 $253,818.43
EACH 177.00 $276.43 $48,927.54
EACH 9.00 $658.33 $5,925.00
EACH 20.00 $520.00 $10,400.00
EACH 8.00 $750.00 $6,000.00
EACH 24.00 $666.67 $16,000.00
EACH 1.00 $165.00 $165.00
LINFT 119,271.40 $.63 $75,634.12
EACH 8.00 $466.25 $3,730.00
LINFT 4,714.00 $4.53 $21,332.75
EACH 5.00 $430.00 $2,150.00
LINFT 34,687.50 $7.17 $248,700.62
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2387
2392
2396
2397
2403
2434
2435
2436
2437
2438
2439
2440
2460
2473
2475
2481
2482
2483
2484
2488
2542
2545
2551
2555
2565
2567
2568
2569
2575
2584
2585
2587
2596
2598
2599
2601
2606
2610
2617
2620
2625
2650
2651
2652
2671
2677
2678
2690
2692
2701
2702
2703
2704
2705
2710

GUARDRAIL CON TOBREND TY A-1
REMOVING GUARD POST

REMOVE GUARDRAIL END TREATMENT

TEMPORARY GUARDRAIL
REMOVING CONCRETE MASONRY
R'W MARKER RURAL TYPE 1

R/W MARKER RURAL TYPE 2

R/W MARKER RURAL TYPE 3

R/'W MARKER MUNICIPAL TYPE 1
R/W MARKER MUNICIPAL TYPE 2
R/W MARKER MUNICIPAL TYPE 3
R/W MARKER MUNICIPAL TYPE 1A
REMOVING TREES OR STUMPS
FILLING AND CAPPING CISTERN
PLUGGING WATER WELL
CHANNEL LINING CLASS|
CHANNEL LINING CLASSIA
CHANNEL LINING CLASSII
CHANNEL LINING CLASSIII
CHANNEL LINING CLASS IV
PORTLAND CEMENT

CLEARING AND GRUBBING
CONCRETE-CLASS A FOR STEPS
CONCRETE-CLASSB

OBJECT MARKER TYPE 2
DELINEATOR POSTS
MOBILIZATION
DEMOBILIZATION

DITCHING AND SHOULDERING
EXCELSOR BLANKET

EDGE KEY

HOOK BOLT WITH EXPAN ANCHOR
FABRIC-GEOTEXTILE TYPE |
FABRIC-GEOTEXTILE TYPEIII
FABRIC-GEOTEXTILE TYPE IV
FINAL DRESSING CLASS B

FIRE HYDRANT

RETAINING WALL-GABION
DEFLECTOR-DUMPED STONE
HANDRAIL-TYPE B

REMOVING HEADWALL
MAINTAIN AND CONTROL TRAFFIC
DETOUR CONSTRUCTION
DETOUR SIGNING

VAR MESSAGE SIGN-PORT 3 LINE
BIT PAVE MILLING AND TEXTURING
SCARIFYING PAVEMENT
SAFELOADING

SETTLEMENT PLATFORM

SILT FENCE

SAND FORBLOTTER

SILT TRAPTYPEA

SILT TRAPTYPEB

SILT CHECK

SCARIFYING AND RESHAPING

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 14.00 $275.71 $3,860.00
EACH 354.00 $1.00 $354.00
EACH 30.00 $102.50 $3,075.00
LINFT 7,750.00 $5.84 $45,251.25
CUYD 2,254.00 $276.93 $624,197.50
EACH 1,086.00 $35.94 $39,025.37
EACH 64.00 $38.85 $2,486.30
EACH 2.00 $40.00 $80.00
EACH 248.00 $34.15 $8,470.00
EACH 74.00 $34.20 $2,531.00
EACH 3.00 $50.00 $150.00
EACH 23.00 $46.65 $1,073.00
EACH 4,00 $300.00 $1,200.00
SQFT 13.00 $10.00 $130.00
EACH 58.00 $793.53 $46,025.00
TON 10.00 $75.00 $750.00
TON 5,303.00 $61.44 $325,830.00
TON 30,845.10 $16.32 $503,543.58
TON 41,427.80 $17.27 $715,601.76
CUYD 131,902.00 $4.05 $534,172.25
TON 2,419.00 $71.48 $172,906.00
LP SUM 70.00 $54,040.96 $3,782,867.34
CUYD 1.40 $500.00 $700.00
CUYD 283.16 $237.83 $67,343.00
EACH 8.00 $45.00 $360.00
EACH 145.00 $11.50 $1,667.50
LP SUM 32.00 $167,860.63  $5,371,540.11
LP SUM 889.00 $6,463.82  $5,746,333.81
MILE 54.49 $8,829.57 $481,140.70
SQYD 146,741.00 $.83 $122,081.78
LINFT 3,424.50 $6.16 $21,086.50
EACH 916.00 $10.74 $9,837.00
SQYD 26,929.00 $1.51 $40,550.85
SQYD 270,179.00 $1.29 $349,363.76
SQYD 178,252.00 $1.23 $219,046.35
100 FT 1,872.51 $154.36 $289,034.23
EACH 2.00 $1,200.00 $2,400.00
CUYD 2,520.00 $91.58 $230,787.50
EACH 80.00 $166.88 $13,350.00
LINFT 16.00 $85.00 $1,360.00
EACH 33.00 $162.88 $5,375.00
LP SUM 186.00 $19,193.06  $3,569,909.80
LP SUM 20.00 $56,486.21  $1,129,724.15
SQFT 3,224.76 $12.64 $40,757.65
EACH 9.00  $19,860.00 $178,740.00
TON 234,068.40 $16.81  $3,934,160.53
SQYD 2,558.00 $2.76 $7,052.00
CUYD 38.70 $98.09 $3,796.00
EACH 12.00 $1,366.67 $16,400.00
LINFT 1,750.00 $3.37 $5,895.00
TON 778.00 $14.94 $11,624.00
EACH 52.00 $171.63 $8,925.00
EACH 9.00 $288.89 $2,600.00
EACH 2,432.00 $42.67 $103,775.00
SQYD 9,951.00 $1.44 $14,357.75



Number

w
PRRPRERE N |—\|—
PEEBER R RRIla

N )
WARPRPWRPRRPWRPRMNORRRLROAOOR

[EEY

©

NRPRPNRPRPRWONRPRPRPRRPWONNRARNNDRARORIORN

ltem #

Item Description

2720
2726
2731
2738
2742
2743
2744
2747
2748
2774
2775
2776
2887
2888
2890
2894
2898
2923
2929
3026
3144
3205
3206
3210
3213
3214
3215
3217
3218
3219
3221
3340
3343
3381
3382
3383
3385
3387

3411
3431
3432
3436

3470
3522
3523
3524
3526
3528
3530
5598
5953
5954
5955

SIDEWALK-4 INCH CONCRETE
STAKING

REMOVING EXISTING STRUCTURE
RIFFLE STRUCTURE-DUMPED STONE
TRAINEE PAYMENT REIMBURSEMENT
PAVEMENT STRIPING-WHITE
PAVEMENT STRIPING-YELLOW
REMOVABLE STRIPING TAPE-WHITE
REMOVABLE STRIPING TAPE-YELLOW
PREFABRICATED WICK DRAIN
FLASHING ARROW

STA CONST AND DETOUR SIGNS
CRASH CUSHION TYPE VI C

CRASH CUSHION TYPE VI D

CRASH CUSHION TYPE VI F

CRASH CUSHION TYPE VI-T
RELOCATE CRASH CUSHION

CRASH CUSHION TYPE VI D-1
CRASH CUSHION TYPE IX

PRECAST CONC BOX SECT 10X 5
CONC MEDIAN BARRIER TYPE 9C1
PAVEMENT MARKERTYPE IV - M W
PAVEMENT MARKERTYPEIV -M Y
PAVEMENT MARKERTYPEIV -BY
PAVEMENT MARKERTYPEV - M W
PAVEMENT MARKERTYPEV -M Y
PAVEMENT MARKERTYPEV -BY
PAVEMENT MARKERTYPE VI -M W
PAVEMENT MARKERTYPEVI-M Y
PAVEMENT MARKERTYPEVI-BY
REMOVING PAVEMENT MARKERTY V
STEEL PIPE-2 /2 INCH

STEEL PIPE-4 INCH

PVC PIPE-2 INCH

PVC PIPE-3 INCH

PVC PIPE-4 INCH

PVC PIPE-6 INCH

PVC PIPE-8 INCH

GASLINE-2 INCH

WATER LINE-2 INCH

RELOCATE WATER METER

REMOVE AND RELOCATE METER
REMOVE-REINSTALL FIRE HYDRANT
TIE-IN, 4 INCH

TIE-IN, 10 INCH

GATE VALVE-2 INCH

GATE VALVE-3INCH

GATE VALVE-4 INCH

GATE VALVE-6 INCH

GATE VALVE-8 INCH

GATE VALVE-10 INCH

SHADE TREES6'-8 HT B&B

TEMP EROSION CONTROL-MULCH
TEMP EROSION CONTROL-SEED
TEMP EROSION CONTROL-BIT MATL

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
SQYD 7,678.50 $18.49 $142,008.50
LP SUM 94,00 $24,107.77  $2,266,130.00
LP SUM 41.00 $8,623.70 $353,571.83
EACH 191.00 $222.77 $42,550.00
HOUR 39,000.00 $1.03 $40,080.00
LINFT 160,732.00 $.18 $28,926.60
LINFT 277,107.00 $.16 $44,114.08
LINFT 149,339.00 $1.46 $217,437.45
LINFT 146,391.00 $1.46 $214,285.00
LINFT 33,212.00 $5.00 $166,060.00
EACH 60.00 $2,973.67 $178,420.00
SQFT 1,513.20 $14.00 $21,182.20
EACH 1.00  $12,000.00 $12,000.00
EACH 200  $18,000.00 $36,000.00
EACH 200  $20,000.00 $40,000.00
EACH 2800 $12,933.93 $362,150.00
EACH 20.00 $870.00 $17,400.00
EACH 1.00  $19,000.00 $19,000.00
EACH 23.00 $5,434.78 $125,000.00
LINFT 32.00 $465.00 $14,880.00
LINFT 1,971.00 $40.00 $78,840.00
EACH 69.00 $7.19 $496.00
EACH 92.00 $5.50 $506.00
EACH 2,608.00 $5.68 $14,806.00
EACH 58,291.00 $19.79  $1,153,588.65
EACH 1,460.00 $24.50 $35,773.80
EACH 79,454.00 $17.35  $1,378,646.84
EACH 2,823.00 $3.65 $10,301.60
EACH 3,802.00 $4.18 $15,873.20
EACH 223.00 $4.00 $892.00
EACH 57,464.00 $5.00 $287,320.00
LINFT 327.50 $20.90 $6,845.00
LINFT 450.00 $20.56 $9,250.00
LINFT 496.00 $10.33 $5,124.00
LINFT 1,720.00 $6.50 $11,180.00
LINFT 3,105.00 $7.14 $22,180.00
LINFT 39.00 $20.90 $815.00
LINFT 1,215.00 $18.29 $22,216.50
LINFT 3,503.00 $8.18 $28,658.00
LINFT 345.00 $6.00 $2,070.00
EACH 4,00 $600.00 $2,400.00
EACH 2.00 $150.00 $300.00
EACH 1.00 $800.00 $800.00
EACH 4,00 $800.00 $3,200.00
EACH 3.00 $1,066.67 $3,200.00
EACH 1.00 $180.00 $180.00
EACH 1.00 $300.00 $300.00
EACH 7.00 $350.00 $2,450.00
EACH 5.00 $400.00 $2,000.00
EACH 3.00 $520.00 $1,560.00
EACH 5.00 $900.00 $4,500.00
EACH 11,128.00 $61.16 $680,537.50
TON 178.90 $153.69 $27,495.40
LB 8,366.00 $1.30 $10,848.45
GAL 15,047.00 $1.34 $20,166.85
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5956
5960
5966
5980
5985
5986
5989
5990
5992
6000
6201
6303
6304

6405
6406
6407
6410
6411
6412
6413
6414
6415
6424
6426
6427

6449
6450
6451
6457
6459
6490
6491
6696
6701
6741
6751
6755
6760
6770
6773
6774
6779
6780
6781
6798
6801
6802
6803
6804
6811
6821
6823
6834

CORRECTIVE SEEDING-SEED
FERTILIZER 10-20-20

FERTILIZER 20-10-10

CORRECTIVE SEEDING-STRAW
SEED AND PROTECT, METHOD 1
SEED AND PROTECT, METHOD 2
SPECIAL SEEDING CROWN VETCH
SODDING

AGRICULTURAL LIMESTONE
REPLACE SIGNAL LENS

OSS GALV STEEL MOD CANTILEVER
WIRE # 12 AWG
REMOVE,STORE&REINSTALL CONT EQ
GMSSGALV STEEL TYPEA

SBM ALUMINUM PANEL SIGNS

SBM ALUM SHEET SIGNS .080 INCH
SBM ALUM SHEET SIGNS .125 INCH
STEEL POST TYPE 1

STEEL POST TYPE 2

STEEL POST MILE MARKERS
DELINEATORSWHITE
DELINEATORS AMBER

OSS GALV STEEL CANTILEVER
OSSALUMINUM 65 FT TRUSS
OSSALUMINUM 70 FT TRUSS
TRENCHING

GMSSGALV STEEL TYPEB

REM OVERHEAD SIGN SUPPORT STR
REM OVERHEAD STRUC CONC BASE
REMOVE SIGN SUPPORT BEAM
OSSALUMINUM 105 FT TRUSS
OSSALUMINUM 110 FT TRUSS
CLASS A CONCRETE FOR SIGNS
STEEL REINFORCEMENT FOR SIGNS
POLE 100' MTG HT HIGH MAST

POLE 30' MTG HT 8 BKT ALUM

POLE 40' MTG HT "C" BKT ALUM
LIGHTING CONTROL EQUIPMENT
POLE W/SECONDARY CONTROL EQUIP
TRANSFORMER BASE 30' MTG HT
HPS LUMINAIRE 400 W HIGH MAST
HPS LUMINAIRE 1000 W HIGH MAST
H P SODIUM LUMINAIRE 250 WATT
POLE ANCHOR BASE IN MED WALL
POLE BASE

POLE BASE-HIGH MAST

CABLE-NO. 12 2/C

WIRE-NO. 8

WIRE-NO. 6

WIRE-NO. 4

WIRE-NOQ. 2

WIRE-NO. 4 AWG BARE

JUNCTION BOX TYPE B

JUNCTION BOX

JUNCTION BOX 16X8X12

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LB 7,384.50 $1.50 $11,076.75
TON 955.83 $285.46 $272,854.20
TON 372.90 $281.68 $105,039.07
TON 162.10 $185.00 $29,988.50
SQYD 17,566.00 $1.52 $26,747.00
SQYD 7,925,545.00 $19  $1,475,952.60
LB 8,642.50 $14.29 $123,529.80
SQYD 169,249.00 $2.02 $342,317.65
TON 5,297.10 $20.26 $107,343.24
EACH 429.00 $28.00 $12,012.00
EACH 2.00 $6,500.00 $13,000.00
LINFT 4,780.00 $.21 $980.00
EACH 1.00 $1,500.00 $1,500.00
LB 25,883.00 $1.15 $29,796.00
SQFT 16,729.00 $14.74 $246,548.10
SQFT 2,855.00 $9.43 $26,911.30
SQFT 3,620.00 $10.40 $37,660.00
LINFT 10,535.00 $1.39 $14,637.00
LINFT 13,878.00 $2.24 $31,152.60
EACH 26.00 $105.38 $2,740.00
EACH 1,255.00 $1.81 $2,272.25
EACH 590.00 $2.19 $1,293.75
EACH 13.00 $6,238.85 $81,105.00
EACH 1.00  $24,000.00 $24,000.00
EACH 1.00  $22,000.00 $22,000.00
LINFT 15,500.00 $2.40 $37,254.10
LB 43,112.00 $1.41 $60,910.68
EACH 8.00 $593.75 $4,750.00
EACH 8.00 $906.25 $7,250.00
EACH 70.00 $144.86 $10,140.00
EACH 1.00  $29,000.00 $29,000.00
EACH 200  $39,000.00 $78,000.00
CUYD 477.60 $321.97 $153,773.33
LB 27,630.00 $.80 $22,120.94
EACH 6.00  $12,500.00 $75,000.00
EACH 5.00 $850.00 $4,250.00
EACH 18.00 $1,100.00 $19,800.00
EACH 1.00 $1,000.00 $1,000.00
EACH 2.00 $4,850.00 $9,700.00
EACH 2.00 $225.00 $450.00
EACH 18.00 $375.00 $6,750.00
EACH 48.00 $475.00 $22,800.00
EACH 10.00 $500.00 $5,000.00
EACH 34.00 $497.06 $16,900.00
EACH 25.00 $439.00 $10,975.00
EACH 6.00 $2,500.00 $15,000.00
LINFT 250.00 $1.00 $250.00
LINFT 22,800.00 $.44 $10,035.00
LINFT 4,200.00 $.53 $2,242.50
LINFT 9,650.00 $.70 $6,755.00
LINFT 3,875.00 $.68 $2,635.00
LINFT 5,760.00 $.50 $2,880.00
EACH 132.00 $275.23 $36,330.00
EACH 90.00 $309.56 $27,860.00
EACH 1.00 $600.00 $600.00
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6835
6837
6841
6850
6851
6857
6858
6860
6865
6868
6869
6872
6874
6881
6882
6883
6892
6900
6908
6909
6910
6911
6912
6913
6915
6916
6918
6924
6926
6928
6932
6935
6937
6950
6951
6956
6957
6967
6970
6971
6975
6976
6978
6983
6987
6988
6989
6990
6996
6998
7300
7301
7303
7304
7305

MARKER

REMOVE SIGNAL EQUIPMENT
FUSED CONNECTORKIT

POLE-35 FT WOODEN

POLE-40 FT WOODEN
NAVIGATION LIGHT 360 DEG GREEN
NAVIGATION LIGHT 180 DEG RED
STEEL STRAIN POLE

SIGNAL PEDESTAL

MASTER CONTROLLER

LOCAL CONTROLLER
INTERCONNECT PANEL

SYSTEM SUPPORT EQUIPMENT
CABLE-NO. 19 AWG 6 PAIR
MICRO LOOP

PEDESTRIAN DETECTOR
MESSENGER-10800 LB

ANCHOR

CONDUIT-12/2 INCH
CONDUIT-3INCH PVC
CONDUIT-3/4 INCH
CONDUIT-1INCH

CONDUIT-1 1/4 INCH

CONDUIT-2 INCH

CONDUIT-3 INCH

CONDUIT-3 1/2 INCH

CONDUIT-1 1/2 INCH

WIRE-NO. 14

CABLE-NO. 14/3C

CABLE-NO. 14/7C

CABLE-NO. 14/5C

REMOVE SIGNAL EQUIPMENT
CABLE-NO. 14/4C

TRENCHING AND BACK FILLING
LOOP SAW SLOT FILL

CABLE-NO. 14-1 PAIR

CABLE-NO. 14-2 PAIR
INTERCONNECT CABLE
CABLE-NO. 4/3C DUCTED
CABLE-NO. 6/3C DUCTED
REMOVE LIGHTING

REMOVE, STORE & REINSTALL POLE
REMOVE POLE BASE

SIGNAL 121212

SIGNAL 12

PEDESTRIAN SIGNAL

SIGNAL 1212121212
PEDESTRIAN SIGNAL-12 IN INCAND
BEACON CONTROL-2 CIRCUIT
SIGNAL CONTROL-TYPE 170
CLEANING EXISTING PAVED DITCH
CONSTRUCT NEW 2' BOTTOM DITCH
CHAIN LINK GATE

BITUMINOUS WEDGE CURB
RAISE CATCH BASIN

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 12.00 $100.00 $1,200.00
LP SUM 9.00 $4,963.33 $44,670.00
EACH 100.00 $36.08 $3,608.40
EACH 4,00 $455.00 $1,820.00
EACH 12.00 $600.00 $7,200.00
EACH 4,00 $4,500.00 $18,000.00
EACH 8.00 $2,700.00 $21,600.00
EACH 50.00 $3,420.88 $171,044.00
EACH 15.00 $485.33 $7,280.00
EACH 8.00 $3,825.00 $30,600.00
EACH 119.00 $2,117.65 $252,000.00
EACH 120.00 $280.75 $33,690.00
EACH 1.00  $49,820.00 $49,820.00
LINFT 2,000.00 $1.90 $3,800.00
EACH 24.00 $312.00 $7,488.00
EACH 43.00 $106.70 $4,588.00
LINFT 14,655.00 $2.78 $40,797.50
EACH 11.00 $180.00 $1,980.00
LINFT 340.00 $1.50 $510.00
LINFT 4,760.00 $2.00 $9,520.00
LINFT 50.00 $1.00 $50.00
LINFT 25.00 $2.30 $57.50
LINFT 23,787.00 $1.91 $45,466.50
LINFT 4,740.00 $3.65 $17,284.00
LINFT 1,714.00 $10.00 $17,140.00
LINFT 290.00 $5.00 $1,450.00
LINFT 1,250.00 $4.20 $5,250.00
LINFT 37,875.00 $.33 $12,318.85
LINFT 350.00 $3.00 $1,050.00
LINFT 600.00 $1.30 $780.00
LINFT 46,352.00 $.99 $45,736.70
EACH 3.00 $500.00 $1,500.00
LINFT 2,200.00 $1.00 $2,200.00
LINFT 30,948.00 $1.45 $44,854.00
LINFT 12,453.00 $5.09 $63,419.55
LINFT 32,959.00 $1.03 $33,896.00
LINFT 8,563.00 $1.40 $11,995.20
LINFT 129,035.00 $1.39 $179,851.70
LINFT 3,740.00 $1.63 $6,096.20
LINFT 2,400.00 $1.00 $2,400.00
LP SUM 5.00 $1,640.00 $8,200.00
EACH 21.00 $289.29 $6,075.00
EACH 13.00 $200.00 $2,600.00
EACH 311.00 $307.47 $95,622.48
EACH 12.00 $157.50 $1,890.00
EACH 16.00 $310.00 $4,960.00
EACH 2.00 $562.00 $1,124.00
EACH 266.00 $240.98 $64,100.00
EACH 3.00 $1,166.67 $3,500.00
EACH 107.00 $5,819.64 $622,701.70
LINFT 490.00 $10.00 $4,900.00
LINFT 150.00 $50.00 $7,500.00
EACH 1.00 $1,500.00 $1,500.00
LINFT 17.00 $50.00 $850.00
LP SUM 1.00 $3,000.00 $3,000.00
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7306
7307
7308
7309
7310
7311
7312
7313
7314
7315
7316
7317
7318
7319
7320
7321
7322
7323
7324
7325
7326
7327
7328
7329
7330
7331
7332
7333
7334
7335
7336
7337
7339
7340
7341
7343
7344
7345
7346
7347
7348
7349
7350
7351
7352
7353
7354
7355
7356
7357
7358
7359
7360
7361
7362

CLEAN EXIST BRIDGE DECK DRAIN
CLEAN END OF BRIDGE DRAIN
CLEAN END BRIDGE DRAIN & CULV
REMOVE EXIST 6" DIA PIPE
REMOVE EXIST 8" DIA PIPE

TYPICAL TROUGH DRAINAGE SYSTEM

TROUGH SUPPORT TYPE A
TROUGH SUPPORT TYPE B
TROUGH SUPPORT TYPEC
TROUGH 12" X 6"

REM EX TROUGH (B175 PIER CAP)
TROUGH ON B175 PIER 5 CAP
NEW 8" VERTICAL PIPE ON PIERS
USED 8" VERTICAL PIPE ON PIERS
14"X8" ECCENTRIC PIPE REDUCERS
16"X8" ECCENTRIC PIPE REDUCERS
8" DIA 45 ELBOW

12" TRENCH UNDER BICYCLE PATH
CONSTRUCT SPLASHPAD TYPE D
BREAK UP 4" CONC SLOPE WALL
CRUSHED AGG SLOPE PROT (#2)
DENSE GRADED AGGREGATE (#610)
4" CONCRETE PAVEMENT

METAL DECK FORMS

TEST PILES- HP 12 X 53

REMOVE EXISTING SURFACE
CONCRETE PATCH PIER COLUMN
CONCRETE PATCH PIER CAP

PIER CAP END REPAIR
REPAIRPIER 6

REPAIRPIER 7

BEAM END REPAIR

DRY HOSE ATTACHMENT
CONCRETE SEALING

CONCRETE PATCHING

REMOVE PIER

REMOVE ABUTMENT
EXCAVATION

APPROACH ROADWAY
CONCRETE SEALING

CRACK REPAIR

FIBER GLASS PIPE

TIE PLATE REPAIR (A)

TIE PLATE REPAIR (B)
DIAPHRAGM REPLACEMENT (A)
DIAPHRAGM REPLACEMENT (B)
DIAPHRAGM REPLACEMENT (C)
STRINGER REPAIR

CLIP ANGLE REPAIR

ANCHOR BOLT REPLACEMENT
ANCHOR BOLT REPAIR
EXPANS ON DAM - 5" NEOPRENE
REPLACE JOINT

PRECAST PC BOX BEAM CB48-36
INSTALL ARMORED EDGE

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 26.00 $150.00 $3,900.00
EACH 4,00 $1,000.00 $4,000.00
EACH 6.00 $500.00 $3,000.00
LINFT 832.00 $18.00 $14,976.00
LINFT 525.00 $14.00 $7,350.00
EACH 26.00 $2,000.00 $52,000.00
EACH 9.00 $200.00 $1,800.00
EACH 13.00 $150.00 $1,950.00
EACH 8.00 $150.00 $1,200.00
LINFT 110.00 $50.00 $5,500.00
EACH 2.00 $1,000.00 $2,000.00
EACH 1.00 $2,885.00 $2,885.00
LINFT 506.00 $60.00 $30,360.00
LINFT 250.00 $60.00 $15,000.00
EACH 9.00 $237.00 $2,133.00
EACH 15.00 $350.00 $5,250.00
EACH 20.00 $60.00 $1,200.00
EACH 3.00 $2,498.00 $7,494.00
EACH 2.00 $1,397.00 $2,794.00
SQYD 320.00 $12.00 $3,840.00
TON 263.00 $29.00 $7,627.00
TON 280.00 $28.00 $7,840.00
SQYD 163.00 $75.00 $12,225.00
SQFT 4,792.00 $5.19 $24,846.75
LINFT 59.00 $34.00 $2,006.00
SQYD 1,550.00 $5.80 $8,996.00
SQFT 105.00 $56.24 $5,905.20
SQFT 290.00 $77.02 $22,335.80
EACH 10.00 $800.00 $8,000.00
EACH 100 $18372.75 $18,372.75
EACH 100 $12,609.75 $12,609.75
EACH 10.00 $1,208.00 $12,080.00
LP SUM 1.00 $4,000.00 $4,000.00
LP SUM 1.00  $90,000.00 $90,000.00
SQFT 425.00 $59.47 $25,275.00
LP SUM 1.00 $5,000.00 $5,000.00
LP SUM 1.00 $5,000.00 $5,000.00
CUYD 7,000.00 $8.00 $56,000.00
LP SUM 1.00  $37,000.00 $37,000.00
SQFT 7,230.00 $2.55 $18,435.00
LINFT 30.00 $40.00 $1,200.00
LINFT 300.00 $50.00 $15,000.00
EACH 3.00 $2,020.00 $6,060.00
EACH 2.00 $2,020.00 $4,040.00
EACH 3.00 $2,000.00 $6,000.00
EACH 1.00 $2,000.00 $2,000.00
EACH 1.00 $2,000.00 $2,000.00
LINFT 4,00 $1,200.00 $4,800.00
EACH 1.00 $1,800.00 $1,800.00
EACH 1.00 $1,200.00 $1,200.00
EACH 13.00 $770.00 $10,010.00
LINFT 152.00 $159.74 $24,280.00
LINFT 239.00 $401.90 $96,054.00
LINFT 1,040.00 $128.15 $133,276.00
LINFT 336.00 $250.00 $84,000.00

10



Number

N U1
NOONRPRRPREPRPRRRERPRRRRPEPRRRERREPRRERREPRPRREPREPREPRREPREPRNRPRPRERERRRERRR

N
S

N

=
PrOOCCWAREFPEPNPA®

ltem #

Item Description

7363
7364
7365
7366
7367
7368
7370
7371
7372
7373
7374
7375
7377
7378
7379
7380
7381
7382
7383
7384
7385
7386
7387
7388
7389
7390
7391
7392
7393
7394
7395
7396
7397
7398
7399
7400
7401
7402
7432
7460
8001
8002
8014
8019
8020
8033
8038
8039
8041
8045
8046
8048
8050
8060
8094

UNREINFORCED CONCRETE
EPOXY INJECTION

REMOVE NORTHBOUND BRIDGE
REMOVE SOUTHBOUND BRIDGE
FINGER DAM

CONCRETE CLASS"S'

TRUSS BEARING PADS

5" DRAIN PIPE

FAULT MONITORING

TRAFFIC CONT FOR DECK PATCH
CONCRETE PATCHING

REPLACE BRIDGE RAIL A
REPLACE SLIDING PLATE

60" DRILLED SHAFT-COM

58" DRILLED SHAFT-ROCK

48" DRILLED SHAFT-COM

46" DRILLED SHAFT-ROCK

ROCK CORING

MAINT&PATCH EXIST BRIDGE DECK
PRE-DRILLING PILES COMMON
FLOORBEAM REPAIR @ WINDLOCKS
COLUMN WEB REPAIRS

RDWY STRNGR END RPR-DETAIL A
RDWY STRNGR END RPR-DETAIL B
RDWY STRNGR END RPR-DETAIL C
CURB STRNGR END RPR-DETAIL D
CURB STRNGR END RPR-DETAIL E
WELDED STEEL GRATING

REPAIR LADDERS

REMOVE CONCRETE SIDEWALK

2" CONCRETE HLLED STEEL GRID
WELD PICKETS
STRAIGHTEN/REPLACE PICKETS
STRAIGHTEN PANELS

REPLACE PANELS

REPLACE PANELS @ PIER4 & 7
REPAIR CHANNEL RAIL HOLES
WIRE ROPE RAILING

REMOVE AND RELOCATE BEAMS
PRE-DERILLING PILES ROCK
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
REINF CONC SLOPE WALL-4 INCH
CYCLOPEAN STONE RIP RAP
CRUSHED AGGREGATE SLOPE PROT
TEST PILES

COFFERDAM-PIER 2

PRE-DRILLING FOR PILES
COFFERDAM-PIER 4
COFFERDAM-PIER 3

PILES-STEEL HP12X53

PILES-STEEL HP12X74

PILES-STEEL HP14X73
PILES-PRECAST CONCRETE-14 INCH
PILE POINTS-12 INCH

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
CUYD 1,620.80 $100.00 $162,080.00
LINFT 500.00 $20.00 $10,000.00
LP SUM 1.00 $450,000.00 $450,000.00
LP SUM 1.00 $450,000.00 $450,000.00
LINFT 251.90 $1,750.00 $440,825.00
CUYD 6,529.30 $345.00 $2,252,608.50
LP SUM 1.00 $1,500.00 $1,500.00
LINFT 3,724.00 $50.00 $186,200.00
LP SUM 1.00  $12,000.00 $12,000.00
EACH 10.00 $1,250.00 $12,500.00
LOCS 24.00 $750.00 $18,000.00
LINFT 3,144.00 $17.84 $56,086.00
LINFT 116.00 $400.00 $46,400.00
LINFT 269.70 $260.00 $70,122.00
LINFT 292.20 $509.00 $148,729.80
LINFT 461.00 $208.00 $95,888.00
LINFT 144.20 $348.00 $50,181.60
EACH 20.00 $2,000.00 $40,000.00
CUYD 18.70 $300.00 $5,610.00
LINFT 106.00 $12.00 $1,272.00
LP SUM 1.00 $9,000.00 $9,000.00
EACH 3.00 $1,000.00 $3,000.00
EACH 2.00 $4,000.00 $8,000.00
EACH 1.00 $4,500.00 $4,500.00
EACH 2.00 $4,000.00 $8,000.00
EACH 2.00 $1,000.00 $2,000.00
EACH 86.00 $100.00 $8,600.00
SQFT 7,085.00 $20.00 $141,700.00
LP SUM 1.00 $5,000.00 $5,000.00
LP SUM 1.00 $250,000.00 $250,000.00
SQFT 56,305.00 $18.00  $1,013,490.00
EACH 310.00 $60.00 $18,600.00
EACH 25.00 $100.00 $2,500.00
EACH 15.00 $600.00 $9,000.00
EACH 5.00 $1,000.00 $5,000.00
LP SUM 1.00 $4,000.00 $4,000.00
EACH 500.00 $50.00 $25,000.00
LINFT 7,250.00 $10.00 $72,500.00
EACH 11.00 $1,500.00 $16,500.00
LINFT 150.00 $72.56 $10,884.00
CUYD 48,338.00 $13.38 $646,644.00
CUYD 9,296.00 $38.15 $354,657.00
SQYD 1,307.00 $40.27 $52,638.50
TON 32,607.00 $14.30 $466,196.50
TON 1,901.00 $19.30 $36,682.00
LINFT 3,726.00 $25.96 $96,732.55
LP SUM 200  $32,000.00 $64,000.00
LINFT 250.00 $60.00 $15,000.00
LP SUM 1.00 $300,000.00 $300,000.00
LP SUM 1.00 $300,000.00 $300,000.00
LINFT 22,563.00 $20.29 $457,760.40
LINFT 2,697.00 $26.16 $70,565.00
LINFT 7,109.00 $26.73 $189,994.00
LINFT 14,379.00 $24.67 $354,768.00
EACH 91.00 $72.69 $6,615.00
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8095
8100
8104
8150
8151
8160
8170
8255
8305
8410

8435
8469
8470
8471
8472
8500
8504
8510
8526
8534
8535
8540
8549
8551
8612
8632
8633
8634
8636
8637
8651
8652
8653
8655
8656
8661
8662
8711
8713
8716
8801
8802
8820
8900
8901
8902
8903
8904
8905
8906
8907
8908
8909
8910

PILE POINTS-14 INCH
CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINF-EPOXY COATED
STRUCTURAL STEEL

SHEAR CONNECTORS

HANDRAIL, HIGH STRENGTH
REMOVE EXISTING REINF CONCRETE
LOW FLOW DIVERSION CURB

CLEAN & PAINT STRUCTURAL STEEL
JACK & SUPPORT BRIDGE SPANS
EXPANSION DAM-1 1/2" NEOPRENE
EXPANS ON DAM-2 INCH NEOPRENE
EXPANSION DAM-2 1/2" NEOPRENE
EXPANS ON DAM-4 INCH NEOPRENE
APPROACH SLAB

EPOXY SAND SLURRY

REM EPOXY BIT FOREIGN OVERLAY
CONC CLASSAA FULL DEPTH PATCH
CONCRETE OVERLAY-LATEX

CONC OVERLAY-PORTLAND CEMENT
JOINT SEALING

BLAST CLEANING

MACHINE PREP OF EXISTING SLAB
PRECAST PC BOX BEAM, B17-36
PRECAST PC | BEAM TYPE Il
PRECAST PC | BEAM TYPE IlI
PRECAST PC| BEAM TYPE IV
PRECAST 60 INCH PCI BEAM-MOD
PRECAST 72 INCH PCI BEAM-MOD
PRECAST PC BOX BEAM, B12-48
PRECAST PC BOX BEAM, B17-48
PRECAST PC BOX BEAM, B21-48
PRECAST PC BOX BEAM, B33-48
PRECAST PC BOX BEAM, B42-48
PRECAST PC BOX BEAM, CB12-48
PRECAST PC BOX BEAM, CB17-48
CHAIN LINK FENCE-6 FT

CHAIN LINK FENCE-Q FT

CHAIN LINK FENCE-12 FT
GUARDRAIL-STEEL W BM-SFACE BR
GUARDRAIL-STEEL W BM-SFACE CH
DRAIN PIPE-6 INCH

REMOVE JUNK STEEL

CLEAN DEBRIS MEMBERS

CLEAN DECK DRAINS AND GUTTERS
CONCRETE SEALING

HANGER PIN RETROHFT

RIVET REPLACMENT

WIND TRANSFER DEVICE REPAIR
LATBRACERP@LOL2& L4

LAT BRACE SUPPORT RP@ L5 & L5
SIDEWALK EXP JOINT REPAIR
CONCRETE CURB REPAIR

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 94.00 $84.68 $7,960.00
CUYD 42,167.93 $236.62  $9,977,925.35
CUYD 18,134.54 $300.42  $5,447,905.60
LB 5,764,988.70 $44  $2,556,010.22
LB 6,303,139.00 $52  $3,247,468.13
LPSUM  14,842,446.00 $1.15 $17,039,635.00
LP SUM 400  $53,125.00 $212,500.00
LINFT 480.00 $49.50 $23,760.00
LP SUM 10.00  $46,165.00 $461,650.00
LP SUM 2.00 $9,050.00 $18,100.00
LP SUM 3.00 $193,333.33 $580,000.00
LP SUM 500 $33,610.00 $168,050.00
LINFT 3,157.00 $76.45 $241,340.75
LINFT 343.00 $104.34 $35,790.00
LINFT 369.00 $100.18 $36,965.00
LINFT 188.00 $151.89 $28,555.00
SQYD 3,464.00 $93.56 $324,084.00
SQYD 4,442.20 $14.67 $65,146.00
SQYD 16,311.00 $10.34 $168,726.00
CUYD 36.40 $411.81 $14,990.00
CUYD 547.00 $513.90 $281,104.00
CUYD 526.20 $606.51 $319,147.50
LINFT 631.50 $16.10 $10,167.50
SQYD 27,889.30 $2.78 $77,428.55
SQYD 7,150.10 $18.98 $135,722.60
LINFT 160.00 $300.00 $48,000.00
LINFT 5,432.10 $66.75 $362,569.50
LINFT 4,202.10 $78.12 $328,247.90
LINFT 22,050.50 $84.39  $1,860,926.00
LINFT 5,124.20 $105.98 $543,078.55
LINFT 1,320.00 $165.00 $217,800.00
LINFT 312.00 $109.38 $34,125.00
LINFT 1,960.00 $105.40 $206,587.60
LINFT 443.00 $113.09 $50,100.00
LINFT 3,733.30 $107.37 $400,847.40
LINFT 2,891.40 $134.68 $389,406.20
LINFT 374.00 $83.16 $31,101.84
LINFT 210.00 $118.50 $24,885.00
LINFT 74.00 $40.00 $2,960.00
LINFT 143.00 $45.00 $6,435.00
LINFT 942.00 $60.00 $56,520.00
LINFT 100.00 $20.00 $2,000.00
LINFT 2,405.50 $42.52 $102,279.49
LINFT 214.00 $66.50 $14,230.00
LP SUM 1.00 $2,000.00 $2,000.00
LP SUM 1.00 $4,500.00 $4,500.00
LP SUM 1.00 $5,000.00 $5,000.00
SQFT 2,700.00 $3.35 $9,045.00
LP SUM 1.00 $1,000.00 $1,000.00
EACH 240.00 $50.00 $12,000.00
LP SUM 1.00  $10,000.00 $10,000.00
LP SUM 1.00 $3,000.00 $3,000.00
LP SUM 1.00 $2,000.00 $2,000.00
LP SUM 1.00 $750.00 $750.00
LINFT 126.00 $100.00 $12,600.00
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8911
8912
8913
8914
8915
8916
8917
8918
8978
8991
9001
9002
9003
9004
9005
9006
9007
9009
9010
9011
9012
9013
9014
9015
9016
9017
9018
9019
9020
9021
9022
9024
9025
9026
9027
9028
9029
9030
9031
9032
9033
9034
9035
9036
9037
9038
9039
9040
9041
9042
9043
9044
9045
9046
9047

CROSS FRAME RP @ PIERS4 AND 7
FLREMRP@LO,LO & L11

PORTAL GUSSET PLATERP @ L8
STRINGER END REPAIR @ L11
STRING BEARRP@L5,L5 & L11'
STRINGENDRP@LO& LO
BITUMINOUS CONCRETE MATERIAL
CLEARING BRIDGE SITE
PRE-DRILLING PILES COMMON
TEST PILES-HP 14 X 73

4" - PAVEMENT STRIPING (PERM)
BIT CONC BASE CL K (MOD)

BIT CONC SURF CL AK (MOD)
PERFORATED PIPE HEADWALL
LOW SHOULDER SIGN

G/R STEEL "W" BEAM SH(INSTALL)
RADIUSRAIL ELEMENTS

REMOVE BRIDGE RAIL

BRIDGE G/R CASE I-A

PRECAST CONC BRIDGE RAILBLOCK
REM EXIST BRIDGE RAIL

BRIDGE GUARDRAIL - CASE I-A
CONC BRIDGE RAIL BLOCK
PAVEMENT STRIPING (TEMP)

4" PAVEMENT STRIPING (PERM)

6" PAVEMENT STRIPING (PERM)
G/R-STEEL "W' BEAM SF (INST)
RAILROAD RAILS (DRILLED)
EXCAVATION AND BACKFILL
CRIBBING

STRAW BALE SILT FENCE
HIGHWAY SWEEPING

BASE FAILURE REPAIR

LOW SHOULDER SIGNS

DITCHING

EXCAV & DISP OF CONTAM SOIL
DISP TANK SLUDGE & RINSWATER
PROGRESS SOIL ANAL OF TANK PIT
SLUDGE/WATER ANALYSIS

BIT CONC SURF CL AK (SLAG)

BIT CONC SURF CL AK-SHLD(SLAG)
BIT SEAL COAT

SAMI

SAMI COVER AGGREGATE

BIT CONC SURF CL 1-20 (SLAG)
JOINT MILLING

PAVE MARK TY IVA - MW

PAVE MARK TY IVA - BY

PIEZO CABLE SENSOR

BIT CONC SURF CL AK (MOD)

4" RELIEF JOINT

REPAIR EXISTING BLOW UP
ELIMINATE TRAVERSE JOINT
SOUND BARRIER

RM,STR&REIN GR CON BREND T-Al

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LP SUM 1.00 $3,000.00 $3,000.00
LP SUM 1.00 $6,000.00 $6,000.00
LP SUM 1.00 $500.00 $500.00
LP SUM 1.00  $30,000.00 $30,000.00
LP SUM 1.00 $9,000.00 $9,000.00
LP SUM 1.00  $20,000.00 $20,000.00
TONS 35.00 $50.00 $1,750.00
LP SUM 4,00 $3,000.00 $12,000.00
LINFT 132.00 $34.00 $4,488.00
LINFT 36.00 $42.00 $1,512.00
LINFT 3,106.40 $76.82 $238,633.24
TON 601.00 $18.88 $11,347.50
TON 103.80 $84.91 $8,814.00
EACH 3.00 $5,991.67 $17,975.00
EACH 4,00 $20.00 $80.00
LINFT 2,138.00 $32.81 $70,156.90
LINFT 2,122.00 $26.37 $55,957.14
LINFT 1,493,355.00 $.34 $505,843.46
LINFT 250.00 $2.00 $500.00
EACH 50.00 $20.00 $1,000.00
LINFT 418.00 $1.42 $593.00
EACH 350.00 $23.50 $8,225.00
EACH 2.00 $950.00 $1,900.00
LINFT 6,624,483.00 $.18  $1,198,043.15
LINFT 20,612,203.00 $19  $3,994,909.89
LINFT 1,198,979.00 $.63 $752,136.15
LINFT 138,575.00 $1.26 $174,757.36
LINFT 13,850.00 $12.81 $177,440.00
CUYD 1,315.00 $4.00 $5,260.00
SQFT 7,100.00 $1.50 $10,650.00
LINFT 1,392.00 $2.25 $3,137.00
CYCLE 18.00 $1,099.39 $19,788.96
SQYD 6,197.60 $35.15 $217,818.86
EACH 279.00 $79.23 $22,106.00
LINFT 75.00 $5.50 $412.50
CUYD 350.00 $50.00 $17,500.00
GAL 655.00 $7.76 $5,083.50
EACH 29.00 $689.66 $20,000.00
EACH 12.00 $891.67 $10,700.00
TON 3,583.00 $23.56 $84,415.48
TON 792.00 $23.56 $18,659.52
TON 618.50 $287.55 $177,847.50
TON 822.10 $435.18 $357,765.00
TON 7,747.00 $18.78 $145,466.23
TON 8,737.00 $23.57 $205,950.89
LINFT 4,840.00 $3.88 $18,760.00
EACH 5,182.00 $2.94 $15,215.70
EACH 7,570.00 $2.83 $21,423.10
EACH 16.00 $1,000.00 $16,000.00
TON 30,538.00 $45.38  $1,385,955.38
LINFT 887.00 $14.37 $12,745.20
SQYD 1,099.00 $57.89 $63,616.00
LINFT 3,160.60 $108.94 $344,325.00
SQFT 25,078.00 $13.45 $337,299.10
EACH 1.00 $350.00 $350.00
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9048
9049
9050
9051
9052
9053
9054
9055
9056
9057
9058
9059
9060
9061
9062
9063
9064
9065
9066
9067
9068
9069
9070
9072
9074
9075
9076
9077
9078
9079
9080
9081
9082
9083
9084
9085
9086
9087
9088
9089
9090
9091
9092
9093
9094
9095
9096
9097
9098
9099
9100
9101
9102
9103
9104

REMOVE FLUME INLET

INSTLL & REM TEMP CONC BRWALL
REM,STORE&REIN DELINEATORS & P
FINAL DRESSING SPECIAL

INSTALL REFURBISHED GUARDRAIL
REM CRASH CUSHION TY VI-T
METAL END SECTION TY 3A 15"
TEMPLIGHTING

CLEANING SINKHOLE

RELOC TEMP CONC MED BARRTY 9M
RELOC CRASHCUSH TY VI-T

PVC ENCASEMENT PIPE - 4"

PVC ENCASEMENT PIPE - 6"
POLYETHYLENE GASLINE - 4"
POLYETHYLENE GASLINE - 2"

RUT LESSENING MOD PMAC - 1C
RUT LESSENING MOD PMAC - 1D
RUT LESSENING MOD VESTOPLAST
SAND TRENCHING

BIT CONC SURF CL 1-40/20 MOD

ONE STEP MEMBRANE

SLOTTED DRAIN GRATE EXTENSON
RECONST DROPBOX INLET TY 13
BIT CONC SURF CL N-40(MOD)

JOIN REPLACEMENT -1 1/2"

CONC OVERLAY-LATEX (FD PATCH)
BORE & CASE 10" PIPE (18" ENC)

3/4" PE SERVICE TUBING

FLUSH HYDRANT

BREAK&CAP EXIST 10" WATERLINE
5/8" X 3/4" METER SETTING

BORE & CASE 3" PIPE (8" ENC)

3" BLOW-OFF ASSEMBLY

REMOVE RAILROAD TRACKS

MSD SANITARY SEWER MANHOLE
THERMOPLASTIC PAVE MARK-6"-W
THERMOPLASTIC PAVE MARK-6"-Y
THERMOPLASTIC PAVE MARK-12"-W
FERTILIZER 5-15-5

AMMONIUM NITRATE

METAL END SECTION TY 1-A 18"
METAL END SECTION TY1-A 24"
REM TEMP EARTH OR ROCK BARR
JUNCTION BOX - 12"

TRENCH FOR WIDENING

CLAY SOIL CAP

SIGNING

FINAL DRESSING CLASS A

HAULING BRIDGE

STRESS RELIEF JOINT

RUT LESSENING MODIFIER

QUARRY RUN

G/REND TREATTY 5

REM BITUMINOUS OVERLAY
RECONSTRUCT SGL MED BOX INLET

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 1.00 $500.00 $500.00
LINFT 1,020.00 $6.25 $6,375.00
EACH 10.00 $12.00 $120.00
LP SUM 1.00 $7,000.00 $7,000.00
LINFT 975.00 $1.80 $1,755.00
EACH 1.00 $500.00 $500.00
EACH 1.00 $2,100.00 $2,100.00
LP SUM 1.00 $1,500.00 $1,500.00
EACH 37.00 $660.00 $24,420.00
LINFT 720.00 $5.00 $3,600.00
EACH 9.00 $2,388.89 $21,500.00
LINFT 335.00 $8.00 $2,680.00
LINFT 350.00 $15.00 $5,250.00
LINFT 480.00 $10.00 $4,800.00
LINFT 140.00 $9.00 $1,260.00
EACH 7,340.00 $12.96 $95,126.40
EACH 7,340.00 $12.96 $95,126.40
EACH 7,340.00 $11.53 $84,630.20
LINFT 128,415.00 $3.63 $466,722.69
TON 1,112.00 $35.00 $38,920.00
SQYD 673.00 $24.65 $16,591.10
LINFT 756.60 $40.00 $30,264.00
EACH 67.00 $1,650.00 $110,550.00
TON 153.00 $46.37 $7,094.61
LINFT 120.00 $200.00 $24,000.00
CUYD 17.40 $600.00 $10,440.00
LINFT 50.00 $100.00 $5,000.00
LINFT 310.00 $4.00 $1,240.00
EACH 1.00 $1,300.00 $1,300.00
EACH 1.00 $500.00 $500.00
EACH 1.00 $400.00 $400.00
LINFT 30.00 $50.00 $1,500.00
EACH 1.00 $500.00 $500.00
LINFT 325.00 $6.87 $2,234.00
EACH 1.00 $3,125.00 $3,125.00
LINFT 2,468,330.00 $.35 $853,572.23
LINFT 1,909,350.00 $.32 $612,176.64
LINFT 71,834.00 $1.11 $79,491.70
TON 43.80 $200.00 $8,760.00
TON 6.50 $500.00 $3,250.00
EACH 13.00 $673.08 $8,750.00
EACH 5.00 $785.00 $3,925.00
EACH 11.00 $180.00 $1,980.00
EACH 1.00 $1,500.00 $1,500.00
LINFT 41,416.00 $.18 $7,454.88
CUYD 2.00 $50.00 $100.00
SQFT 304.00 $8.00 $2,432.00
100-FT 154.00 $260.00 $40,040.00
LP SUM 1.00 $2,000.00 $2,000.00
LINFT 960.00 $15.50 $14,880.00
EACH 10,796.00 $7.10 $76,628.50
TON 5,800.00 $9.00 $52,200.00
EACH 5.00 $466.00 $2,330.00
SQYD 2,931.00 $4.50 $13,189.50
EACH 21.00 $1,464.29 $30,750.00
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9105
9106
9107
9108
9109
9110
9111
9112
9113
9114
9115
9116
9117
9118
9119
9120
9122
9123
9124
9125
9126
9127
9128
9129
9130
9131
9132
9133
9134
9135
9136
9137
9138
9139
9140
9141
9142
9143
9144
9145
9146
9147
9148
9150
9151
9152
9153
9154
9155
9156
9157
9158
9159
9160
9161

RECONSTRUCT DBL MED BOX INLET
BIT CONCBASECL | - MOD

SITE PREPARATION

PRECAST CONC BOX SECT 7' X 4
CHANNELIZATION DEVICE

4" PAVEMENT STRIPING (TEMP)
G/R-STEEL W BEAM-SFACE A(MOD)
PRECAST CONC BRIDGE RAIL BLOCK
G/RCONTOBREND TY D (MOD)
BRIDGE G/RCASEI - A

REM BRIDGE RAIL

MSD SANITARY SEWER MANHOLE
SPECIAL CURB BOX INLET TY A
DUR PREF PAVE MARK TY | 6"W
DUR PREF PAVE MARK TY | 6"Y
DUR PREF PAVE MARK TY | 12'"W
CONC MED BARRTY 9M INSTALLED
RELOC CONC MED BARRTY 9M
PAVEMARK TY V MD - WHITE
HORIZONTAL DRAINS

PAVED DITCHTY 3

MEDIAN DRAINAGE TRENCH
ADJUST EXISTING DRAINAGE BOX
USED RAILROAD RAIL

LAGGING

PREMIUM GUARDRAIL POST (9)
PNEUMATIC BACKSTOWING(#57)
CHANNEL CHANGE SEEDING

REL & RECONNECT TRAFHC POLE
REM CRUSH STONE SURF & RESEED
EXPANSION JT REPL ELASTOMERIC
DRIFTWOOD REMOVAL

CHANNEL CHANGE PLANTING-SEED
SURCHARGE

REMOVE CONCRETE PAVEMENT

6" DURABLE PAVE MARK TY II-Y

6" DURABLE PAVE MARK TY II-W
COARSE AGGREGATE

TREE AND BRUSH REMOVAL
CLEANING AND SWEEPING

CONC CLASS"M*"

ARMORED EDGE FOR CONC

PIPE ARCH 11'10" X 4'4", 8 GA

REM AND HAUL CRASH CUSHION

8" CL 200 PVC

16" 1.D. STEEL CASING

12" D.I.M.J. SLEEVE

TEMPSLT FENCE

STRUCTURAL PLATE PIPE ARCH
PIPE BACKFILL

ROADWAY EMBANKMENT
CRIBBING (USED G/R)

EXPANSON JOINT REPLACE - 2"
RAISED PAVE MARKERS REM&RESET
APPROACH CONSTRUCTION

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 5.00 $1,900.00 $9,500.00
TON 10,940.00 $32.16 $351,849.83
LP SUM 1.00 $1,000.00 $1,000.00
LINFT 84.00 $395.00 $33,180.00
EACH 56.00 $60.00 $3,360.00
LINFT 1,481,154.00 $.18 $265,305.96
LINFT 225.00 $20.67 $4,650.00
EACH 16.00 $587.50 $9,400.00
EACH 10.00 $640.00 $6,400.00
LINFT 250.00 $21.50 $5,375.00
LINFT 250.00 $3.00 $750.00
EACH 1.00 $3,000.00 $3,000.00
EACH 1.00 $3,000.00 $3,000.00
LINFT 949,851.00 $2.43  $2,308,684.71
LINFT 716,902.00 $2.40  $1,722,651.49
LINFT 95,150.00 $5.13 $488,263.50
LINFT 150.00 $24.00 $3,600.00
LINFT 19,380.00 $4.99 $96,750.00
EACH 60.00 $46.75 $2,805.00
LINFT 1,430.00 $10.50 $15,015.00
SQYD 27.00 $45.00 $1,215.00
LINFT 400.00 $8.00 $3,200.00
LP SUM 1.00 $400.00 $400.00
LINFT 1,056.00 $18.00 $19,008.00
LINFT 100.00 $7.00 $700.00
EACH 5,600.00 $10.03 $56,148.00
TON 108.00 $100.00 $10,800.00
SQYD 160,590.00 $.41 $65,356.55
LP SUM 1.00 $2,500.00 $2,500.00
SQYD 1,467.00 $1.00 $1,467.00
LINFT 30.00 $75.00 $2,250.00
LP SUM 1.00 $3,000.00 $3,000.00
SQYD 3,155.00 $.60 $1,893.00
CUYD 17,633.00 $2.00 $35,266.00
SQYD 2,093.00 $19.00 $39,767.00
LINFT 481.00 $5.00 $2,405.00
LINFT 772.00 $5.00 $3,860.00
TON 963.00 $19.00 $18,297.00
LINFT 197,441.00 $1.64 $324,598.38
MILE 115.02 $665.00 $76,486.97
CUYD 13.70 $700.00 $9,590.00
LINFT 93.70 $100.00 $9,370.00
LINFT 70.00 $635.00 $44,450.00
EACH 1.00 $1,000.00 $1,000.00
LINFT 560.00 $12.00 $6,720.00
LINFT 85.00 $50.00 $4,250.00
EACH 2.00 $200.00 $400.00
LINFT 200.00 $1.50 $300.00
LINFT 120.00 $225.00 $27,000.00
TON 550.00 $12.00 $6,600.00
TON 440.00 $11.00 $4,840.00
SQFT 6,792.00 $2.60 $17,664.00
LINFT 200.80 $200.00 $40,160.00
EACH 84.00 $32.75 $2,751.00
LP SUM 1.00 $9,600.00 $9,600.00
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9162
9163
9164
9165
9166
9168
9169
9170
9171
9172
9173
9174
9175
9176
9177
9178
9179
9180
9181
9182
9183
9185
9186
9187
9188
9189
9190
9191
9192
9193
9194
9195
9196
9197
9198
9199
9200
9201
9202
9203
9204
9205
9207
9208
9209
9210
9211
9212
9213
9214
9224
9225
9233
9234
9235

ROADWAY EXCAVATION

EXPAN JOINT REPLACE - 4"

EXPAN JOINT REPLACE - 2 1/2"
ADJUST SIGN BASE

CLEAN AND FILL UTILITY CUTS
PAINT STRIPE REMOVAL - 4"

PAINT STRIPE REMOVAL - 8"
METAL END SECTION TY3B-42"
METAL END SECTION TY 3B-48"
ROAD CLOSED SIGN
CONTAMINATED SOIL DISPOSAL
AGRI-DRAIN PVC STOP LOG STRUCT
BALD CYPRESS

SWAMPWHITE OAK

WILLOW OAK

PIN OAK

SWAMP DOGWOOD

PECAN

SOUTHERN RED OAK
CHERRYBARK OAK

SWAMP CHESTNUT OAK
HAZELNUT

METAL END SECTION TY 2A-36"
PRUNING AND SHAPING

REMOVE CROSSDRAIN

CHANNEL EXCAVATION

RECON & RELOC EXIST G/R SYSTEM
RECON DBI TY 13 SINGLE

RECON DBI TY 13 DOUBLE
THERMOPLAST PAVE MARK 4" W
THERMOPLAST PAVE MARK 4"Y
PLACE TEMP BARRIER WALL
RELOCATE TEMP BARRIER WALL
BIT CONC SURF CL AK/HT MOD
CRUSHED STONE AGG NO. 610
PIEZOMETER

BENTONITE PELLETS

PNEUMATIC BACKSTOWING

FILL AND CAP SEPTIC TANK

BASE FAILURE REPAIR
SAW,CUT&REM CONC ENT APPROACH
WASH & PAINT BRIDGE (EXP)
METAL END SECT TY 1A 15"
METAL END SECT TY 3A 18"
METAL END SECT TY 3A 24"
METAL END SECT TY 3B 24"
METAL END SECT TY 3A 30"
METAL END SECT TY 3B 30"

BIT CONCBINDERCL | - MOD

G/R STEEL W THRIE BM-S FACE
GASVALVE - 4"

GASVALVE - 2"

R/W FENCE-TEMP- W W - TY2(MOD)
R/W FENCE-5 BOARD WOODEN PLANK
REL TEMP CON MED BAR TY9M(TEM)

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LP SUM 1.00 $5,500.00 $5,500.00
LINFT 131.10 $225.00 $29,497.50
LINFT 30.00 $215.00 $6,450.00
EACH 1.00 $250.00 $250.00
TON 10.00 $100.00 $1,000.00
LINFT 1,666,753.00 $.13 $224,682.67
LINFT 95,150.00 $.33 $31,851.50
EACH 2.00 $1,900.00 $3,800.00
EACH 1.00 $2,225.00 $2,225.00
EACH 2.00 $500.00 $1,000.00
CUYD 120.00 $48.33 $5,800.00
EACH 1.00 $500.00 $500.00
EACH 3,761.00 $60.00 $225,660.00
EACH 2,384.00 $1.00 $2,384.00
EACH 2,384.00 $1.00 $2,384.00
EACH 2,384.00 $1.25 $2,980.00
EACH 2,384.00 $1.00 $2,384.00
EACH 367.00 $1.25 $458.75
EACH 367.00 $1.25 $458.75
EACH 367.00 $1.25 $458.75
EACH 367.00 $1.30 $477.10
EACH 367.00 $1.50 $550.50
EACH 2.00 $1,200.00 $2,400.00
LINFT 28,800.00 $1.71 $49,248.00
LP SUM 1.00 $2,800.00 $2,800.00
LP SUM 1.00 $2,623.00 $2,623.00
LINFT 362.50 $14.50 $5,256.25
EACH 19.00 $1,800.00 $34,200.00
EACH 1.00 $2,200.00 $2,200.00
LINFT 48,800.00 $.62 $30,256.00
LINFT 37,380.00 $.62 $23,175.60
LINFT 8,150.00 $10.85 $88,440.00
LINFT 43,450.00 $5.65 $245,525.00
TON 35,756.00 $38.66  $1,382,371.65
TON 1,382.00 $10.00 $13,820.00
EACH 16.00 $300.00 $4,800.00
50LB 8.00 $60.00 $480.00
TON 8,000.00 $40.00 $320,000.00
SQFT 45.00 $20.00 $900.00
TON 1,194.00 $97.73 $116,689.62
SQYD 25.00 $30.00 $750.00
LP SUM 3.00 $28,933.33 $86,800.00
EACH 4,00 $437.50 $1,750.00
EACH 1.00 $575.00 $575.00
EACH 2.00 $650.00 $1,300.00
EACH 2.00 $700.00 $1,400.00
EACH 1.00 $1,050.00 $1,050.00
EACH 1.00 $950.00 $950.00
TON 32,021.00 $34.93  $1,118,454.73
LINFT 712.50 $16.10 $11,471.25
EACH 7.00 $540.00 $3,780.00
EACH 11.00 $362.00 $3,982.00
LINFT 289.00 $4.75 $1,372.75
LINFT 258.00 $15.00 $3,870.00
LINFT 57,450.00 $3.00 $172,350.00
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9236
9237
9238
9240
9241
9242
9243
9244
9245
9246
9247
9248
9249
9250
9251
9252
9253
9254
9255
9256
9257
9258
9259
9260
9261
9262
9263
9264
9265
9266
9267
9268
9274
9275
9276
9277
9278
9280
9281
9282
9283
9284
9285
9286
9287
9291
9292
9293
9294
9295
9296
9297
9298
9299
9300

RELOCATING EXIST SIGN

TEMP SGN

MILLING EXIST CONC PAVE
TURNBUCKLE

CPM SCHEDULE

CONC MED BARRTY 14-C-1-50
PAVE STR PREF TY1 BOSS TPE 6"W
PAVE STR PREF TY1 BOSS TPE 6"Y
PAV STR PREF TY1 BOSS TPE 12'W
SOLAR PORT VAR MESS SIGN W/REM
BORING PIPE

CMB BOX INLET TY 14-B1 SPEC
CBM BOX INLET TY 14-B2 SPEC
WIRE MESH SLOPE PROTECT

ROCK ANCHOR FOR WIRE MESH
BIT CONC BASE CL CK (MOD)

BIT CONCBASE CL CK - SHLD

BIT SAND SEAL SURFACE (MOD)
BIT SAND SEAL SURFACE - SHLD
SITE GRADING

CONCRETE CAP

GASLINE - 4"

PVCPIPE- 114"

PVC ENCASEMENT PIPE-3"

PVC ENCASEMENT PIPE-8"

BASE REPAIR-LONGIT JOINT
LOCATE/CLEAN HEADWALL

CONC MED BARRIERTY-14E

FILL AND DRAIN SEPTIC TANK

REL VARMESS SIGN & TELEPHONE
REINFORCED ROADBED (TENSAR-1)
CONCRETE SAND

REMOVE AND RESET HEADWALL
TEMP BARRIER WALL

RECYCLE EXIST PCCIN PLACE
REMOVE INTERGRAL CURB
PARKING LOT STRIPING
FERTILIZATION

CLEAN ROADWAY DRAINS

CLEAN BRIDGE DRAINS

CLEAN MOD BRIDGE DRAINS

4' STANDARD MANHOLE

CONN TO EXIST SANITARY MANHOLE
EXIST SANITARY LITERAL CONNECT
REM 8" ASBESTOS CEMENT PIPE
SWAMP HACKBERRY

HERBACEOUS MIX

DUCT IRON MECH JT PIPE FIT-10"
CUT& PLUG EXIST 10" WATER MAIN
CUT & PLUG EXIST 6" WATER MAIN
CUT & PLUG EXIST 4" WATER MAIN
CUT-IN EXIST M/H & REBUILD INV
REM,PLUG& TIE-IN EXIST MANHOLE
PLUG EXIST 24" INLET IN M/H
RAILROAD CROSSING

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 4,00 $1,000.00 $4,000.00
SQFT 230.00 $20.00 $4,600.00
SQYD 2,100.00 $2.51 $5,271.00
EACH 2.00 $975.00 $1,950.00
LP SUM 200  $14,000.00 $28,000.00
LINFT 4,112.00 $55.00 $226,160.00
LINFT 25,600.00 $3.00 $76,800.00
LINFT 18,400.00 $3.00 $55,200.00
LINFT 2,000.00 $5.00 $10,000.00
EACH 6.00  $40,000.00 $240,000.00
LINFT 179.00 $275.00 $49,225.00
EACH 1.00 $4,500.00 $4,500.00
EACH 3.00 $4,500.00 $13,500.00
SQYD 18,567.00 $16.00 $297,072.00
LINFT 4,795.00 $12.00 $57,540.00
TON 2,546.00 $43.13 $109,808.98
TON 1,001.00 $40.62 $40,660.62
TON 318.00 $57.59 $18,313.62
TON 125.00 $53.85 $6,731.25
SQYD 17,566.00 $3.36 $59,043.76
CUYD 4,00 $125.00 $500.00
LINFT 2,620.00 $10.53 $27,600.50
LINFT 304.00 $6.00 $1,824.00
LINFT 264.00 $7.00 $1,848.00
LINFT 240.00 $12.00 $2,880.00
LINFT 52,784.00 $5.95 $314,064.80
EACH 124.00 $200.00 $24,800.00
LINFT 60.00 $120.00 $7,200.00
EACH 17.00 $500.00 $8,500.00
EACH 4,00 $75.00 $300.00
SQYD 27,996.00 $2.40 $67,190.40
TON 169.00 $50.00 $8,450.00
EACH 83.00 $72.20 $5,993.00
LINFT 14,400.00 $33.00 $475,200.00
SQYD 34,030.00 $3.00 $102,090.00
LINFT 1,225.00 $9.00 $11,025.00
LINFT 2,500.00 $.35 $875.00
TON 425.00 $256.26 $108,912.00
EACH 1,480.00 $30.00 $44,400.00
EACH 1,168.00 $50.00 $58,400.00
EACH 268.00 $10.00 $2,680.00
EACH 2.00 $875.00 $1,750.00
EACH 2.00 $250.00 $500.00
EACH 3.00 $500.00 $1,500.00
LINFT 150.00 $15.00 $2,250.00
EACH 367.00 $1.75 $642.25
SQFT 3,787,933.00 $.01 $18,939.66
LB 525.00 $4.00 $2,100.00
EACH 3.00 $700.00 $2,100.00
EACH 1.00 $700.00 $700.00
EACH 1.00 $700.00 $700.00
EACH 1.00 $1,200.00 $1,200.00
EACH 1.00 $700.00 $700.00
EACH 1.00 $750.00 $750.00
LP SUM 1.00  $10,000.00 $10,000.00
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9301
9302
9303
9304
9305
9306
9307
9308
9309
9310
9311
9312
9313
9314
9315
9316
9317
9318
9319
9320
9321
9322
9323
9324
9326
9327
9328
9329
9330
9331
9332
9333
9334
9335
9336
9337
9338
9339
9340
9341
9342
9344
9345
9346
9348
9349
9350
9351
9352
9353
9354
9355
9356
9357
9358

PLUGGING CULVERT
PERFORATED PIPE - 15"

JUNCTION BOX - 72"

TREE TRIMMING

TCMB TY 9M USED AS PERMANENT
REM AND RESET 25' BOX BEAM
REM AND RESET 38 BOX BEAM
REMOVE EXIST SUBSTRUCT
INSTALL SHEET PILING

BEARING PADS - 1/2" CORK
LATERAL TENSIONING RODS

REM AND RECONSTRUCT GUARDRAIL
FURNISH & INSTALL RADIUSRAILS
REPLACE INSPECTION WALK CABLE
CLEAN RC BOX CULVERT 4 X 4
CLEAN OUTLET DITCH 6' WIDE
CLEAN RC BX CULVERT DBL 10X8
CLEAN OUTLET CHANNEL
REMOVE ABOVE GROUND TANK
PROGRESS SOIL ANALY SIS

REM AND RECONSTRUCT G/R

GAS SERVICE LINE - 3/4"

G/R STEEL W BM S-FACE A (INST)
BRIDGE GUARDRAIL CASE I-C
STEEL ENCASEMENT PIPE - 20"
REM CONC MED

SDR35 ENCASEMENT PIPE-10"(O C)
SEWER PIPE - 27"

CAP CBI AND CONST DBI W/GRATE
RADIUSRAIL ELEMENTS, FURNISH
BUTTERFLY VALVE - 12"

TAPPING SLEEVE & VALVE-16"X8"
TAPPING SLEEVE & VALVE-8" X 8"
TAPPING SLEEVE & VALVE-6" X 6"
TAP SADDLE & CORP STOP-16"X2"
CUT CAP & BLOCK EXIST 8" W/L
CUT CAP & BLOCK EXIST 6" W/L
CUT CAP & BLOCK EXIST 2" W/L

4" CONNECT TO EXIST 6" GAS

4" CONNECT TO EXIST 4" GAS

2" CONNECT TO EXIST 2" GAS
METER SERVICE - 2"

PE REDUCER - 4" X 2"

PETEE-4"X 4"

RELOC GASMETER

VALVE BOX - 2"

STEEL GASVENT

CONNECT TO EXIST 2" W/L
MANHOLES- &' ID BARREL EXT
MANHOLES- 4' ID BARREL EXT
MANHOLES-5'ID

MANHOLES-4' ID

TEE-27" X 4"

TEE-24" X 4"

TEE- 18" X 4"

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 1.00 $1,000.00 $1,000.00
LINFT 20.00 $40.00 $800.00
EACH 2.00 $3,000.00 $6,000.00
LINFT 264,177.00 $1.09 $286,968.65
LINFT 17,732.00 $16.00 $283,712.00
EACH 8.00 $500.00 $4,000.00
EACH 8.00 $550.00 $4,400.00
LP SUM 1.00 $2,000.00 $2,000.00
SQFT 1,008.00 $3.00 $3,024.00
SQFT 150.00 $1.00 $150.00
EACH 6.00 $100.00 $600.00
LP SUM 1.00  $10,000.00 $10,000.00
LINFT 25.00 $10.00 $250.00
LINFT 3,050.00 $1.50 $4,575.00
LP SUM 1.00 $4,000.00 $4,000.00
LINFT 750.00 $10.00 $7,500.00
LP SUM 1.00 $6,000.00 $6,000.00
LINFT 250.00 $10.00 $2,500.00
EACH 3.00 $2,800.00 $8,400.00
EACH 3.00 $215.00 $645.00
LINFT 432.50 $9.62 $4,160.00
LINFT 77.00 $8.00 $616.00
LINFT 300.00 $4.00 $1,200.00
LINFT 625.00 $23.00 $14,375.00
LINFT 400.00 $83.00 $33,200.00
LP SUM 1.00 $7,125.00 $7,125.00
LINFT 60.00 $37.65 $2,259.00
LINFT 3,797.00 $63.00 $239,211.00
EACH 1.00 $2,725.00 $2,725.00
LINFT 1,800.00 $5.90 $10,620.00
EACH 12.00 $1,075.00 $12,900.00
EACH 1.00 $3,900.00 $3,900.00
EACH 5.00 $2,050.00 $10,250.00
EACH 4,00 $1,740.00 $6,960.00
EACH 1.00 $325.00 $325.00
EACH 4,00 $600.00 $2,400.00
EACH 5.00 $600.00 $3,000.00
EACH 1.00 $400.00 $400.00
EACH 1.00 $632.00 $632.00
EACH 8.00 $632.00 $5,056.00
EACH 10.00 $504.00 $5,040.00
EACH 1.00 $1,000.00 $1,000.00
EACH 2.00 $53.00 $106.00
EACH 2.00 $66.50 $133.00
EACH 2.00 $312.70 $625.40
EACH 1.00 $40.00 $40.00
VERFT 109.00 $11.50 $1,253.50
EACH 3.00 $400.00 $1,200.00
VERFT 43.00 $170.00 $7,310.00
VERFT 13.00 $140.00 $1,820.00
EACH 20.00 $2,250.00 $45,000.00
EACH 4,00 $1,400.00 $5,600.00
EACH 22.00 $740.00 $16,280.00
EACH 12.00 $600.00 $7,200.00
EACH 2.00 $255.00 $510.00
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Number

PRRPRORPRRPRRPRPRRRERPRRERRERRRERR

ltem #

Item Description

9359
9360
9361
9362
9363
9365
9366
9367
9368
9369
9370
9372
9373
9374
9375
9376
9377
9379
9409
9535

TEE-8"'X 4"

CRUSHED AGG SIZE #9

STEEL ENCASEMENT PIPE - 26"
ROCK BORROW

STRUCT EXCAV - UNCLASS
DROPBOX INLET TY 1 MOD
MSE SLOPE RENTENTION SYSTEM
8" PCC PAVEMENT/24
REINFORCED ROADBED

BIT CONC SURF CL 1-40/20 MOD
ROADWAY FILL - GRAN EMB
PAVEMENT STRIPE - WHITE 4"
RELOC FIRE HYDRANT
PAVEMENT STRIPE - YELLOW 4"
DUCTILE IRON FITTINGS
WATER SERVICE PIPE - 3/4"
HIGHWAY SWEEPING CYCLE
COFFERDAM

4" ASBESTOS PIPE REM

CURB AND GUTTER (MATCH EXIST)

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 8.00 $15.00 $120.00
TON 3,093.00 $10.00 $30,930.00
LINFT 30.00 $87.00 $2,610.00
CUYD 662.00 $18.00 $11,916.00
CUYD 1,244.00 $8.00 $9,952.00
EACH 2.00 $1,795.00 $3,590.00
VER SF 5,450.00 $28.75 $156,687.50
SQYD 2,199.00 $34.67 $76,239.33
SQYD 31,035.00 $2.75 $85,346.25
TON 1,017.00 $39.00 $39,663.00
TON 13,000.00 $11.17 $145,210.00
LINFT 81,890.00 $.15 $12,283.50
EACH 2.00 $500.00 $1,000.00
LINFT 84,500.00 $.15 $12,675.00
LBS 21,185.00 $2.25 $47,666.25
LINFT 191.00 $11.00 $2,101.00
EACH 84.00 $1,549.07 $130,122.00
EACH 1.00 $1,500.00 $1,500.00
LINFT 360.00 $21.00 $7,560.00
LINFT 8.00 $100.00 $800.00
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